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SECTION 01 11 00

SUMMARY OF WORK
08/15

NOTE: This guide specification covers the
requi renents for a description of work covered in
this contract and is required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Renmove information and requirements not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmmended changes for
this gui de specification are wel cone and shoul d be
submtted as a Criteria Change Request (CCR).
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NOTE: For Navy projects only, include on the
drawing:

1. Location of project.

2. Limts of contractor's work area

3. Location of Governnent-furnished work.
4. Location of Governnent installed work.

5. Contractor's on-base route to site.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE: This section contains tailoring options for
NAVY and NASA.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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PART 1 GENERAL

1.

1 SUBMITTALS

NOTE: Review Subnmittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmittals
required for the project.

The Guide Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal itenms can be
reviewed by the Contractor's Quality Control

System Only add a "G' to an item if the submttal
is sufficiently inmportant or conplex in context of

t he project.

For subnmittals requiring Government approval on Arny
projects, a code of up to three characters within
the submttal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
eNot ebook to fulfill federally mandat ed sustai nabl e
requirenents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTI NG Locate the "S" subnittal
under the SD nunber that best describes the
submttal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.
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Governnment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Control
approval .][for information only. Wen used, a designation follow ng the
"G' designation identifies the office that will review the submttal for
the Government.] Submittals with an "S" are for inclusion in the

Sustai nability eNotebook, in conformance with Section 01 33 29

SUSTAI NABI LI TY REPORTING. Subnmit the followi ng in accordance with Section
01 33 00 SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmittals
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NOTE: The following 6 submittals are for NASA
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projects only, and are tailored for NASA
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Uility Qutage Requests
Uility Connection Requests
Borrow Permits
Excavation Permits
Wel ding Permts
Burning Permits
Sal vage Plan; ¢, [___ 1]
1.2 WORK COVERED BY CONTRACT DOCUMENTS

1.2.1 Proj ect Description
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NOTE: Describe the project (such as facility to be
constructed and square footage, building shell
construction, foundation) and the types of work

i nvolved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and nonitoring of archaeol ogi cal resources.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The work includes [ ] and incidental related work.

1.2.2 Location

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Provide the station nane and geographic
location in the blank provided.
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The work is located at the [ ], approximately as indicated. The exact
| ocation will be shown by the Contracting Oficer.

1.3 CONTRACT DRAW NGS

NOTE: Use this paragraph for NASA only. Do not use
for Arny or Navy projects. This paragraph is
tailored for NASA
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The foll owi ng drawi ngs acconpany this specification and are a part thereof.

Drawi ng No. [ ]
Sheets 1 through [ ]

[Five] [___ ] sets of full size contract draw ngs, mps, and
specifications will be furnished to the Contractor w thout charge.
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Ref erence publications will not be furnished. |mediately check furnished
drawi ngs and notify the Governnent of any discrepancies.

1.4 WORK RESCHEDULI NG

NOTE: Use this paragraph for NASA projects only.
Do not use for Navy or Army projects. This
paragraph is tailored for NASA. Requirenments for
Armmy and Navy are in Section 01 14 00 WORK
RESTRICTIONS.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Allow for a maximumof [___ ] calendar days in the construction schedul e
where construction activity is prohibited due to NASA operations. Were
other construction activities are permitted i npose a further allowance for
[ ] cal endar days in the schedul e, of excavation and subsurface
activity abeyance. Governnent will provide 24 hour notification each tine
the restrictions are invoked.

Normal duty hours for work are from[__ ] am to[__ ] p.m, Monday
through Friday. Requests for additional work requires witten approva
fromthe Contracting Oficer 7 days in advance of the proposed work period.

1.5 OCCUPANCY OF PREM SES

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

NOTE: Use this paragraph if building is occupied
during construction

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Buil ding(s) will be occupied during performance of work under this
Contract.[ Gccupancy notifications will be posted in a prom nent |ocation
in the work area.]

Before work is started, arrange with the Contracting Oficer a sequence of
procedure, neans of access, space for storage of materials and equi pnent,
and use of approaches, corridors, and stairways.

[1.6 EXI STI NG WORK

In addition to FAR 52.236-9 Protection of Existing Vegetation, Structures,
Equi prent, Uilities, and | nprovenents:

a. Renove or alter existing work in such a manner as to prevent injury or
damage to any portions of the existing work which remain.

b. Repair or replace portions of existing work which have been altered
during construction operations to match existing or adjoining work, as
approved by the Contracting Oficer. At the conpletion of operations,
exi sting work nust be in a condition equal to or better than that which
exi sted before new work started.

11.7 ON-SITE PERM TS

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use this paragraph and subparagraphs for NASA
projects only. These paragraphs are tailored for
NASA use. Requirements for Army and Navy are in
Section 01 14 00 WORK RESTRI CTI ONS
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1.7.1 Uility Qutage Requests and Utility Connection Requests

Schedul e work to mnimze outages. For utility outages and connections
required during the execution of work that affect existing systens,
schedul e outside the regular working hours or on weekends, as approved by
the Contracting Officer. Schedule utility outages and connections to

m nimze disruptions tothe Governnent. No additional paynment will be
provided for utility outages and connections required to be perforned
outside the regular work hours.

Submit requests for utility outages and connections in witing to the
Contracting Officer for approval at least [__ ] cal endar days in advance
of the tine required. |In each request, state the systeminvol ved, area

i nvol ved, approxinmate duration of outage, and the nature of work invol ved.

1.7.2 Borrow, Excavation, Wl ding, and Burning Permts
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NOTE: Edit paragraph title and pernmits required.
Coordi nate use of burning permits with UFGS 01 57 19
TEMPORARY ENVI RONMVENTAL CONTROLS.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

ACTIVITY SUBM SSI ON DATE SUBM SSI ON FORM
[ Borrow Permits] [[____ ] calendar days prior | ]
to rk]
[Burning Permts] [[____ ] calendar days prior | ]
to work]
[ Excavation Permits] [[____ ] calendar days prior | ]
to work]
[Vl ding Permts] [[____ ] calendar days prior | ]
to work]

Post pernits at a conspicuous location in the construction area.
Burning of trash or rubbish is [not] permitted at [__ ] [on project
site].[ Comply with requirenents for burning of trash or rubbish, as
established by the Authority having Jurisdiction .]

1.8 LOCATI ON OF UNDERGROUND UTI LI TI ES

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: Check with Installation on if the Contractor
or the Base narks the utilities. Use and edit the
bracketed itemin first paragraph if Contractor is
responsi ble for location and marking of utilities.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

otain digging pernmits prior to start of excavation, and conply with
Installation requirements for |ocating and marking underground utilities.|
Contact local utility locating service a mninmumof [48 hours][_ ] prior
to excavating, to mark utilities, and within sufficient tine required if
work occurs on a Monday or after a Holiday.] Verify existing utility

| ocations indicated on contract drawi ngs, within area of work

[ldentify and mark all other utilities not managed and | ocated by the |oca
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utility conpanies. Scan the construction site with G ound Penetrating
Radar (GPR), el ectromagnetic, or sonic equipnent, and mark the surface of
the ground[, pier deck] or paved surface where existing underground
utilities [or utilities encased in pier structures Jare discovered. Verify
the el evations of existing piping, utilities,and any type of underground
[or encased ]Jobstruction not indicated, or specified to be renoved, that is
i ndi cated or discovered during scanning, in locations to be traversed by

pi pi ng, ducts, and other work to be conducted or installed.[ Verify

el evations before installing new work cl oser than nearest manhol e or other
structure at which an adjustnment in grade can be nade.]]

1.8.1 Notification Prior to Excavation
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NOTE: Check with the Installation to choose the
bracketed item for nunber of days notification
required.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Notify the Contracting Officer at |east [48 hours][15 days]]|
starting excavation work.

] prior to

[1.9 GOVERNMENT- FURNI SHED MATERI AL AND EQUI PMENT

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph only when the
Contractor will be required to instal

Gover nent - Fur ni shed Material s and Equi prrent or
provide utilities for sanme. btain information to
identify the itens fromthe Governnent.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE: There are situations in which equipnent
installation data or tenplates would all ow the
Contractor to prepare rough-in and proceed with
construction prior to taking delivery of

Gover nrent - f ur ni shed equi prent. Thi s paragraph may
be expanded to include scheduling delivery of
installation data or tenplates as well as the

equi pnent itself, if the data can be nmade avail abl e
nore qui ckly than the Governnent-furni shed equi prent
and if advanced delivery would be hel pful to the
Governnent. Cbtain listing of material fromthe
activity providing it.
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Pursuant to Contract C ause FAR 52.245-1 CGovernnent Property, the
Governnment will furnish the followi ng materials and equi pnent for
installation by the Contractor
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NOTE: Provide conplete description and quantities
for Governnent-furni shed and Contractor-installed
materi al and equi pnent. Identify manufacturer,
make, nodel and operating characteristics. Avoid
generi c descriptions especially for equi prent
requiring utilities such as water service, drains,
natural gas, steam or electricity. This

SECTION 01 11 00 Page 7



i nformati on shoul d be made available by the activity
furnishing the material or equipnent to be installed
t hrough the Government. Wen a utility is required
to serve the Governnent-furnished item ensure that
the appropriate Section for the utility needed is

i ncluded in the project specification

*% *% *% *% *% *% *% *%
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NOTE: Do not |ist salvage property to be renoved
and reused in the general work area; indicate such
materi al on the draw ngs..

DESI GNATI ON NO. DESCRIPTION QUANTITY

(I (I (I

NOTE: Use this paragraph as applicable for
guantities.
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Quantities indicated for the above-listed itens marked with an asterisk are
estimates. It is the intention of the Governnent to furnish all quantities
of the asterisk itens required to conplete the work as specified, and the
various quantities will be adjusted when necessary. Quantities stated for
the above itens not marked with an asterisk are all that will be furnished
by the Government. Provide any additional quantities that are required.

1.9.1 Del i very Schedul e
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NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Governnent-furnished

equi pnment. Establish the nunber of cal endar days
required for notification or that have el apsed
before availability after considering (1) a
reasonabl e time between the Contract Award and the
first need for Governnent-furni shed equi pnrent and
(2) the lead tine required for Governnent
procurenent. Set the storage rate at the conmerci al
rate in the area of storage.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhkhhkkkkkxk
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[ Notify the Contracting Officer in witing at least [ ] cal endar days in
advance of the date on which the materials and equi pnent are required. Pick
up materials and equi pnent no later than 30 cal endar days after such date.
When materials and equi pnent are not picked up by the 30th day, the
Contractor will be charged for storage at the rate of [__ ] per [45 kg][3
cubic neters] 100 [pounds][cubic feet] per nonth or fraction thereof.

Il Materials and equi pnent will be available on or after | ] cal endar days
after the award of contract.
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]1.9.2 Del i very Location

The materials and equiprment [are located at [__ ]] [are located within
[ ] mles of the jobsite] [will be delivered to [ ]1[the sal vage
receiving point [ 11

I 1.10 GOVERNMENT- | NSTALLED WORK
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NOTE: Include this paragraph if the Governnment is
to install equipnent or performother work at the
job site, excluding inspection and testing. Define
the extent and type of Government work that may

i mpact the operations of the Contractor

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

.

][1. 11 NAVY AND MARI NE CORPS (NMCl) COORDI NATI ON REQUI REMENTS
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NOTE: Use this paragraph for Navy projects only.

In addition to the EI A/ TI A standards for

t el econmuni cations, the architectural, structural
mechani cal , plunbing, electrical and fire protection
designs rmust conply with the requirenments in the

| at est version of UFC 3-580-10.
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1.11.1 NMCI Contractor Access

Al'low the NMCI Contractor access to the facility towards the end of
construction (finishes 90 percent conplete, rough-in 100 percent conpl ete,
Inside Plant (I1SP)/Qutside Plant (OSP) infrastructure in place) to provide
equi pnent in the tel ecommunications roons and nake final connections.
Coordinate efforts with the NMCI Contractor to facilitate joint use of
bui |l di ng spaces during the final phases of construction. After the
Contracting Oficer has facilitated coordinati on nmeetings between the two
contractors, within one week, incorporate the effort of additiona
coordination with the NMCI Contractor into the construction schedule to
denonstrate a plan for mmintaining the contract duration

]11.12 SALVAGE MATERI AL AND EQUI PMENT

Itens designated by the Contracting Officer to be sal vaged remain the
property of the Government. Segregate, item ze, deliver and off-load the
sal vaged property at the [ Governnent designated] storage area | ocated
within [ ] kilonmeters miles of the construction site.

Provide a salvage plan, listing material and equi pnrent to be sal vaged, and
their storage location. Maintain property control records for naterial or
equi prent designated as sal vage. Use a system of property control that is
approved by the Contracting Officer. Store and protect salvaged naterials
and equi pnent until disposition by the Contracting Oficer
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PART 2 PRODUCTS
Not used.
PART 3 EXECUTI ON

Not used.
-- End of Section --
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