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SECTION 01 33 10.05 20

DESI GN SUBM TTAL PROCEDURES
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NOTE: This guide specification covers the
requirenents for the Contractor-originated design
docunent s includi ng design draw ngs, Building

I nf ormati on Managenent/Mdels (BIM Facility

El ectronic Operation and Mai ntenance Support

I nformation (eOVSl), and specifications for
Design-Build.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specifications sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Conment s, suggestions and reconmended changes for
this gui de specification are wel cone and shoul d be
submtted as a Criteria Change Request (CCR)

*% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE This section is used in conjunction with the
Unified Facilities Guide Specifications (UFGS) and
the Performance Techni cal Specification (PTS)

This specification section nust be used in
conjunction with Section 01 33 00.05 20 CONSTRUCTI ON
SUBM TTAL PROCEDURES, and both 01 33 10.05 20 and

01 33 00.05 20 together replace Section 01 33 00
SUBM TTAL PROCEDURES i n Design-Build projects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE: Use Specification Section 01 78 24.00 20
FACI LI TY ELECTRONI C OPERATI ON AND MAI NTENANCE
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SUPPORT | NFORMATI ON (eQwvsl) for projects within the
threshol d of NAVFAC ECB 2014- 01, NAVFAC s Buil di ng
I nf ormati on Managenent / Modeling (BIM Phased

| mpl enentation Plan to Acquire Facility Electronic
Qperation and Mai ntenance Support | nformation
(eOMSI).

Consult the NAVFAC Public Wrks Facilities
Managenent Division (FMD) Ofice on all construction
contracts under the stated threshold values to
determne if eOVBl is required.

*%

*% *% *% *% *% *% *% *% *% *% *%%
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NOTE: Include BIMsubnittals in accordance with FC
1- 300- 09N.  Applicabl e Bl ue Navy Design-Build

proj ect RFP preparation projects awarded on or after
Cctober 1, 2015 that neet the followi ng requirenents
nmust include Bl M subnittals:

1. New construction greater than or equal to $1M
2. Major renovation greater than or equal to 50
percent of the Plant Repl acenent Val ue or greater
than or equal to $3M

The governnent PMwill coordinate with PWFacilities
Managenment Division (FMD) at project initiation to
revi ew scope and nmerits of inplementing eOVSl and
BIM i.e. a $4Mroof replacenent will neet the

maj or renovation dollar threshold, however the eQvsl
facility data for MAXIMO upload will be mninml and
thus does not nerit inplenenting eOVSl and BI M
Conversely, a $2.5M multi-system buil ding renovation
may not neet the mninumdollar threshold but will
generate considerable eOvsl facility data for MAXI MO
upl oad and therefore eQOvsl shoul d be inpl enented.

*%

*% *% *% *% *% *% *% *% *% *% *%%
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NOTE: This section is witten with the foll ow ng
assumptions:

1. Contractor's-originated Design Docunments wll be
revi ewed by NAVFAC Command, with input from
Activity, Contracting Oficer, and RFP
Architect/Engineer (if other than the NAVFAC
Command).

2. Review neetings with the Contractor shall be
arranged by Contracting Officer. Refer to Section
01 31 19.05 20 POST AWARD MEETI NGS.

3. Contractor and Governnent approving official
shal |l sign Finalized Contract Docunents
electronically.

4. Al projects required to conmply with federally

mandat ed sustainability criteria. Al projects
conply by achi eving Guiding Principles Validation
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(GPV) and sonme are further required to obtain Third
Party Certification (TPC). Coordinate this section
with Section 01 33 29.05 20 SUSTAI NABI LI TY REPORTI NG
FOR DESI G\N- BUI LD

5. If Contractor originated design subnmttals are
formatted correctly and contain all appropriate

i nformati on, the design subnmittals can serve the
dual purpose of design and construction docunents.
These dual purpose subnittals are identified on the
Contractor's Submittal Transmittal Form

6. The Governnent shall supply all available
environnental information and existing conditions to
all ow the Contractor to proceed with the work. The
RFP shall contain all Hazardous/ Cont ani nat ed

Mat eri al s work, Archeol ogical Sensitive Areas, and
Hi storical infornmation necessary for inclusion into
the Contractor-originated draw ngs.

7. The RFP shall contain all cybersecurity
requi renents necessary for integrating into the
Contractor's-originated draw ngs.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

PART 1 GENERAL
1.1 SUMMARY

This section includes requirenents for Contractor-origi nated design
docunents and design submittals.

1.2 REFERENCES

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zati on, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Ref erence Wzard's Check Reference feature to update
the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only. The latest version of the publication at tinme of
RFP i ssuance must be used.
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U. S. DEPARTMENT OF DEFENSE ( DOD)

FC 1- 300- 09N (2014; with Change 4) Navy and Marine
Cor ps Desi gn Procedures

UFC 1-200-01 (2016) DoD Buil di ng Code (General Buil ding
Requirements)

UFC 1-300-08 (2009, with Change 2) Criteria for
Transfer and Acceptance of DoD Real
Property

UFC 4-010- 06 (2016; with Change 1) Cybersecurity of

Facility-Rel ated Control Systens
1.3 UFC 1-200-02

UFC 1-200-01 requires conpliance with UFC 1-200-02, "H gh Performance and
Sust ai nabl e Bui | di ng Requi renents".

1.4  CENERAL DESI GN REQUI REMENTS
Contractor-originated desi gn docunents nust provide a project design that
conplies with the Request For Proposal (RFP), FC 1-300-09N, UFC 1-200-01,
the Core UFCs, and other UFC s listed above.

1.5 SUBMITTALS

NOTE: Review subnmittal description (SD) definitions
in Section 01 33 00.05 20 CONSTRUCTI ON SUBM TTAL
PROCEDURES and edit the following list to reflect
only the subnmittals required for the project.
Submittals should be kept to the nininmumrequired
for adequate quality control.

A "G following a PART 2 Specification Section
submittal itemindicates that the subnittal requires
Governnent approval. Some submittals are already
marked with a "G " Only delete an existing "G' if
the submittal itemis not conplex and can be

revi ewed through the Contractors Quality Control
system Only add a "G' if the submittal is
sufficiently inportant or conplex in context of the
project.

An "S" following a subnittal indicates submittal is
required for approval of material or action relative
to project sustainability requirements. Coordinate
all Part 2 and Part 4 Specification Sections with
Section 01 33 29. 05 20 SUSTAI NABI LI TY REPORTI NG FOR
DESI GN-BUI LD. Add an "S" to all submittals in
techni cal specifications that are required to
fulfill GPV and TPC requirenents.

kkkkkkkkkkkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkkkkkhkhkhhhkhkkkkkkkx *k%

Submit design submittals, including shop drawi ngs used as design draw ngs,
to the Governnent for approval. The use of a "G' following a submttal
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i ndi cates that a Governnent approval action is required. Subnmit the
following in accordance with this section and Section 01 33 00.05 20
CONSTRUCTI ON SUBM TTAL PROCEDURES
Submittals with an "S" are for inclusion in the Sustainability Notebook in
conformance to Section 01 33 29.05 20 SUSTAI NABI LI TY REPORTI NG FOR
DESI GN-BUI LD for "S" submittal requirenents. Submit the following in
accordance with this section and Section 01 33 00.05 20 CONSTRUCTI ON
SUBM TTAL PROCEDURES
SD-01 Preconstruction Submittals
Consol i dated RFP Docunents; G
Submittal Register; G
SD- 04 Sanpl es
Fi nal franmed rendering and copies; G
SD- 05 Design Data
Desi gn Drawi ngs; G
Specifications ;G
Basi s of Design; G
Design Submittals; G
Sust ai nability Notebook; G
Project Rendering; G
Bl M Proj ect Execution Plan (PxP); G
Desi gn Model ; G

Vi sual Review Report; G

Cl ash Detection Report; G

*% *% *% *% *% *% *% *% *% *% *%% *% *%%

NOTE: Include the following submittal for new

peopl e oriented/ people occupied MCOV M LCOM
facilities such as; BEQ Adnministration, Child Care
Centers, Fitness Centers, and other appropriate

| andmark or unique facilities. Confirmthe decision
to use this plague with the Project Manager. |If
this submittal is retained, assure that the plaque
requi renents in the text is retained.

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

Facility Recognition Plaque; G

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Include the bracketed option for
Hi storic/ Pl anning Conmission subnmittal if the
bui |l di ng has historical significance or if the
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building is located in the National Capital Region
or within the jurisdiction of the National Capital
Pl anni ng Conmi ssi on in Washi ngt on, DC.

Hi storic Preservation and Pl anni ng Comm ssion Subm ssion; G
SD-11 d oseout Submittals
Record Docunents; G

Final Sustainability Notebook; G, S

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

NOTE: Include the follow ng bracketed option and

rel ated paragraphs in the text for new construction
and any capital inprovenents that add new parts,
itens, or systens that are not nmintenance or repair.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

DD Form 1354; G

Final Record Mdel; G

]11.6 DESI GN QUALI TY CONTRCL

1.6.1 Contractor Reviewi ng and Certifying Authority

The QC organi zation is responsible for reviewing and certifying that design
submittals are in conpliance with the contract requirenents.

.6.2 Gover nnent Approving Authority

The Contracting Officer is the approving authority for design submttals.
.6.3 Desi gner of Record Certifying Authority

The Desi gner of Record (DOR), as registered and defined in FC 1-300-09N, is
the design certifying authority. The DOR accepts responsibility for design
of work in each respective design discipline, by stanping and approving
final construction drawi ngs submitted to the Governnent approval authority.
.6.4 Contractor Construction Actions

Upon subni ssion of seal ed and signed desi gn docunments certified by the DOR
Design Quality Control (DQC) Manager and the Quality Control (QC) Managers,
the Contractor nmay proceed with naterial and equi pnent purchases,
fabrication and construction of any el enents covered by that submttal][,
except as specified in the foll ow ng paragraph].

1.6.4.1 Exception to Contractor Construction Actions

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use this paragraph and |ist each itemif
Governnent desires to approve specific design
submittals before allow ng Contractor to proceed
with construction.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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The Governnent will approve the following final subnmittals before the
Contractor shall be allowed to proceed with construction:

a.

[ b.
11.6.5

a.

Any design subnittal that includes or will be inpacted by a design
change to the contract. Final Governnment approval of the design change
is required before construction can begin on the work included in that
design submittal.

[

Contractor's Responsibilities

Designate a lead licensed architect or engineer to be in responsible
charge to coordinate the design effort of the entire project. This
| ead architect or engineer nust coordinate all design segnments of the
project to assure consistency of design between design disciplines.

Wth the Designer of Record, verify site information provided in the
RFP. In addition, provide additional field investigations and
verification of existing site conditions as may be required to support
t he devel opment of design and construction of the project.

Indicate on the transmttal form acconpanying submittal which design
submittals are being submitted as shop draw ngs.

Advi se Contracting Officer of variations, as required by paragraph
VARIATIONS.

Provi de an updated, cunulative subnmittal register with each design
package that identifies the design and construction subnittals required
by that design package and previous subnittals.

Refer to Section 01 33 29.05 20, SUSTAI NABI LI TY REPORTI NG FOR
DESI GN-BUI LD for Contractor's responsibilities for Quiding Principle
Validation [and Third Party Certification].

Refer to Section 01 78 24.00 20 FACI LI TY ELECTRONI C OPERATI ON AND
MAI NTENANCE SUPPORT | NFORMATI ON (eQwvsl) for Contractor's eQOvVSl
responsibilities.

QC Organi zation Responsibilities

kkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhhkkkkkk

NOTE: If there is a CA on the project, include the
bracket bel ow.

*% *% *% *% *% *% *% *% *% *% *% *%%

[Both the Commissioning Authority (CA) and the][ The] QC Manager nmnust
certify design subnittals for conpliance with the contract docunents.
The DOR stanp on draw ngs indicates approval fromthe DOR

QC organi zation nmust certify submttals forwarded by the Designer of
Record (DOR) to the Contracting Oficer with the follow ng certifying
statement:

"I hereby certify that the (equi pnent) (material) (article) shown and

marked in this subnittal is that proposed to be incorporated with
Contract Number (insert contract nunber here), is in conpliance with

SECTI ON 01 33 10.05 20 Page 9



1.6.7

The

1.6.7.

the contract docunents, and is submitted for Governnent approval.

Certified by Design Quality Control (DQC) Manager

, Date
Certified by QC Manager ,
Dat e "

Sign certifying statement. The persons signing certifying statenents
nmust be the QC organi zati on nenbers designated in the approved C
plan. The signatures rmust be in original ink. Stanped signatures are
not acceptabl e.

Update subnmittal register as submttal actions occur and naintain the
submittal register at project site until final approval of all work by
Contracting Oficer.

Retain a copy of approved subnittals at project site.
Government Responsibilities
Government will:

Not e date on which submttal was received from QC nanager, on each
submittal.

Performa quality assurance (QA) review of submittals. Government will
notify Contractor when coments for that design package are posted and
ready for Contractor evaluation and resol ution

Upon submttal of final design package and resolution of coments by
the Contractor, the Government will sign final design package, when
approved, and return electronic copy of signed design docurments to the
Contractor.

Upon Governnent recei pt and acceptance of the Designer of Record signed
and stanped final design subnission for all work, a no-cost unilatera
nodi fication will be issued to incorporate the final design into the
contract.

1 Actions Possi bl e

Submittals will be returned with one of the foll ow ng notations:

a.

Submittals may be marked "approved." Subnittals nmarked "approved"
indicate a quality assurance (QA) review has been performed.

Governnent review or approval of any portion of the proposal or fina
design does not relieve the Contractor fromresponsibility for neeting
the contract requirenments or for any error that nay exist, because
under the Quality Control (QC) requirements of this contract, the
Contractor is responsible for ensuring information contained within
each submittal accurately conforms with the requirenments of the
contract docunments. Furthernore, CGovernment review or approval of a
submittal is not to be construed as a conpl ete check

Submittals marked "not revi ewed" indicate submittal has been previously
revi ewed and approved, is not required, does not have evi dence of being
reviewed and certified by Contractor, or is not conplete. Subnmitta
will be returned with an explanation of the reason it is not reviewed.
Resubmit submittals returned for lack of review by Contractor or for
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1

7

being i nconplete, with appropriate action, coordination, or change.

Submittals marked "revise and resubmit" or "disapproved" indicate
submttal is inconplete or does not conply with design concept or

requi renents of the contract docunents and nmust be resubmitted with
appropriate changes. |If work has been started on the unacceptable
portion of the design submittal, the Contractor nust propose corrective
action. No further work is allowed to proceed until the issue is
resolved in a manner satisfactory to the Governnent.

DESI GN DOCUMENTS

Provi de desi gn docunments that include basis of design, design draw ngs, and
design specifications, reports, and subnmittal register in accordance with
FC 1-300-09N, Navy and Marine Corps Design Procedures.

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The following two lettered paragraphs in this
note, indicate the ways that Government nay review
the Contractor's product, material, and system
choices prior to final design. The RFP editor nust
choose whi ch net hod bel ow t hat provides the proper
| evel of oversight to the Contractor's subnitta
choices. Oherwise the project will follow the
normal processes in which the DOR will approve the
construction submittals during construction. Wth
the DOR approval, only certain subnittals are
required to be forwarded to the Governnment and the
Government reviewers nmay not see every choice the
Cont ract or makes.

a) RFP Part 2, Section 01 33 00.05 20, CONSTRUCTI ON
SUBM TTAL PROCEDURES gi ves the RFP Editor the
opportunity to designate specific products,
materials, and systens that are reserved for

Gover nment approval or reserved for Government
surveillance. This nmethod is built into the DB
docunents and only requires the RFP Editor to

coordi nate the list of construction subnmittals
listed for Government approval and surveillance with
t he project requirenents.

*% *% *% *% *% *% *% *% *% *%%
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NOTE: Choose this nmethod by editing the bracketed
option in the follow ng paragraph to "encourage" the
Contractor and deleting the bracketed option to
"require" the Contractor to conbi ne design and
constructions submittals. Also delete the second
bracket ed paragraph that lists construction
submttals that the Contractor must comnbine on the
desi gn docunents.

b) If nore extensive review of the Contractor's
construction submttal choices is required, edit the
bracketed option in the foll ow ng paragraph to
"require" the Contractor to conbine the design and
construction subnmittal information on the design
docunments. Al so choose the second bracketed

SECTION 01 33 10.05 20 Page 11



paragraph to list construction subnmittal products,
material s and systens that nust be incorporated in

t he desi gn docunments. Coordinate this list with the
proj ect requirenents.

*% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use generic descriptions to list specific
products, naterials or systens below The foll ow ng
par agraphs are not intended to be proprietary RFP
requirements.

Coordi nate the project specific construction
submttal list belowwith the Iist of Government
Surveill ance subnmittals in RFP Part 2, Section

01 33 00.05 20, CONSTRUCTI ON SUBM TTAL PROCEDURES to
avoid duplication. |If you list a construction
submittal below to be incorporated in the design
submittal, you can elimnate the Governnent
surveillance of that submittal in Section

01 33 00.05 20.

Coordinate with Section 01 78 24.00 20 FACILITY
ELECTRONI C OPERATI ON AND MAI NTENANCE SUPPORT

| NFORVATI ON (eOvBsl ) for Contractor’s eQOvS
responsibilities.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

The Contractor is [encouraged] [required] to make product, naterial, and
system sel ections during the project design and indicate these choices on
the design docunents. Acconplish this by subnitting design draw ngs and
specifications that include proprietary subnmttal information such as
manuf act urers name, product nanmes, nodel nunmbers, product data,
manuf act ures i nformati on, provided optional features, appropriate
connections, fabrication, |layout, and product specific draw ngs. Adherence
to RFP submittal requirenents and provision of DOR approved construction
submittal information on the design subnittals - elinmnates the need for
followon traditional construction submittals after the final design is
approved.

[ The Contractor is required to subnit proprietary information to describe
the construction subnmittal information in the design docunents for al
products, materials, and systens subnmittals |isted bel ow

[ a. Al building enclosure conponents.

I b. Al roof conponents.

Il c. Mjor nechanical and el ectrical equi pnment such as [chillers] [,
transformers,][generators,][and] [ ].

I d. Interior finishes.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: |If the Governnent needs to review al
construction subnmittal selections during the design
of the project, choose the follow ng bracketed
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sentence and del ete the above bracketed |ist of
specific products, materials, and systenms. In
addition, if the Editor chooses to review all itens
bel ow, delete the duplicated subnmittals Reserved for
Governnent surveillance listed in RFP Part 2,

Section 01 33 00.05 20, CONSTRUCTI ON SUBM TTAL
PROCEDURES. However, do not del ete Government
surveillance construction subnmittals for dealing
with Performance Verification, Acceptance Testing,
Speci al | nspections, and CGuiding Principles
Validation in Section 01 33 00.05 20.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ AIl products, materials, and systens on the project.

]] Refer to Section 01 33 00.05 20, CONSTRUCTI ON SUBM TTAL PROCEDURES f or
requirenents pertaining to Contractor proposed desi gn changes or variations.

1.8 DESI GN DRAW NGS

Prepare, organize, and present design draw ngs in accordance with the
requi renents of FC 1-300-09N, Navy and Marine Corps Design Procedures.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Confirmwi th Project Manager which version of
Aut oCAD shoul d be included in the bracketed option
below.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

Subnmit all CAD files for the final drawi ngs on CD-ROM or DVD disks in
Aut oCAD [ ] format. Drawing files nmust be full files, unconpressed and
unzipped.

1.8.1 Desi gn Drawi ngs Used as Shop Draw ngs

Desi gn drawi ngs may be prepared nore |ike shop drawings to mnimze
construction submittals after final design is approved. |f the Contractor
chooses or is required to include the construction submttal information on
the design docunents, indicate proprietary information on the design

drawi ngs as necessary to describe the products, nmaterials, or systemnms that
are to be used on the project. Construction submttal information included
directly in the design drawi ngs nust be approved by the DOR Al design
docunents nust be professionally signed in accordance with FC 1-300-09N,
Navy and Marine Corps Design Procedures.

1.8.2 Drawi ng Format For Design Drawi ngs Used as Shop Draw ngs
The Contractor-originated drawings will be used as the basis for the record
drawi ngs. Shop drawi ngs included as design docunents nust conply with the
sane drawi ng requirements such as drawing form sheet size, |ayering,
lettering, and title block used in design draw ngs.

1.8.3 Identification of Design Drawi ngs Used as Shop Draw ngs

The Contractor's transmittal letter and submittal register nust indicate
whi ch design drawi ngs are being subnitted as shop draw ngs.
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1.8.4 Naval Facilities (NAVFAC) Engi neering Conmand Drawi ng Nunbers

Nunber the final Contractor-origi nated design drawi ngs consecutively with
NAVFAC drawi ng nunbers. Determnine the total nunmber of sheets required for
the conpl ete set of draw ngs before requesting the NAVFAC drawi ng nunbers
fromthe Contracting Oficer.

1.8.5 Seal s and Si gnatures on Docunents

Al final Contractor-originated design drawi ngs nust be signed, dated, and
bear the seal of the registered architect or the registered engi neer of the
respective discipline in accordance with FC 1-300-09N. This seal nust be
the seal of the Designer of Record for that drawi ng, and who is
professionally registered for work in that discipline. A principal or

aut horized licensed or certified enpl oyee nmust electronically sign and date
final drawi ngs and cover sheet, in accordance with FC 1-300-09N. The
desi gn drawi ng coversheets nust be seal ed and signed by the lead |icensed
architect or engineer of the project design team Indicate the
Contractor's conpany nane and address on the draw ng coversheets of each
design submittal. Application of the electronic seal and signhature accepts
responsibility for the work shown thereon

1.8.6 Units of Measure

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: I n accordance with Mlitary Standard 3007,
the PM nmust docunent the decision and reasons that
Engli sh I nch-Pound units of neasure are to be used
on the project, instead of netric.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Utilize [ Metric][ English Inch-Pound] units of neasure on the design
documents

[1.9 BUI LDI NG | NFORVATI ON MANAGEMENT/ MODELI NG (BI' M

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include BIMsubmttals in accordance with FC
1-300-09N. Applicable DB projects awarded on or
after Cctober 1, 2015 nust include BIMsubmttals.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Include BIMsubmittals as required by and conplying with FC 1-300-09N:
a. BIMProject Execution Plan (PxP)
b. Design Model
c. Visual Review Report
d. Cash Detection Report
e. Record Mddel (Wth Record Docunents)
]1.10 SPECIFICATIONS
Provide a Contractor-originated design specification that in conjunction

with the draw ngs, denonstrates conpliance with requirenents of the RFP.
The specified products, materials, systens, and equi pnent that are approved
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by the DOR, subnitted to the Governnent by the Contractor; and revi enwed by
the Contracting Oficer nust be used to construct the project. UFGS
sections contained in RFP Part 2 becone a part of the Contractor-originated
Di vi sion 01 specification w thout nodification. Specification Sections
contained in RFP Part 5 becone a part of the Contractor-originated
specification without nodification

1.10.1 Speci fications Conponents and For mat

The Contractor must prepare design specifications that include a UFGS
specification for each product, material, or systemon the project. |If the
Contractor chooses or is required above to conbi ne design and construction
submittal information on the design docunents, provide a UFGS specification
and al so proprietary information such as catal og cuts and nanufacturers
data that denonstrates conpliance with the RFP. Organize the

speci fications using Construction Specification Institute (CSI) Masterformat

™ unless the Contracting Oficer requires a Uniformat organization.
Navy's use of system specifications takes precedence over CSI Masterformat
component breakdown and rel ated conmponent specifications. Provide project
specifications to include the foll ow ng:

a. Provide the specification cover sheet with the professional seal and
signature of the lead Iicensed architect or engi neer of the project
design team Indicate the Contractor's conmpany nane and address on the
speci fication coversheet.

b. Table of contents for entire specification

c. Individual UFGS specification sections for each product, material, and
systemrequired by the RFP. Edit UFGS sections in accordance with RFP
Part 4, PTS Section Z-10, Design Submttals.

d. If proprietary information is provided or required, include a
coversheets for the product, material, or systeminfornation that is
being proprietarily specified. This information is to follow the
rel ated UFGS specification.

e. |If proprietary information is provided or required, include highlighted
and annotated Catal og Cuts, Manufacturer's Product Data, Tests,
Certificates, Manufactures information and letters for each product,
material, or systemthat is being proprietary specified.

f. Coordinated subnmittal register for all products, naterials and systens
wi th each design submittal. Provide a cumulative register that
identifies the design and construction submttals required by each
desi gn package along with previous design submttals. The DOR nust
assi st in developing the submittal register by deternining which
submittal items are required to be approved by the DOR  Conpl ete al
fields in the final submittal register in order to obtain Governnent
approval of the final design. Subnmittal register to include separate
but sinmul taneous delivery and approval of design or data required to
fulfill sustainability requirenents by Section 01 33 29.05 20
SUSTAI NABI LI TY REPORTI NG FOR DESI G\ BUI LD

1.10.2 Speci fications Section Source Priority
Choose UFGS sections that describe the products, materials, and systens

that are used on the project. Use current UFGS sections that are avail able
on the Wol e Building Design Cuide website (available at this website:

SECTION 01 33 10.05 20 Page 15



http://www.wbdg.org/ffc/dod ) and give priority to the Unified Tri-Service
UFGS sections (no spec number suffix) and UFGS that are prepared by NAVFAC
(.00 20 suffix). Only use a UFGS section prepared by anot her DoD Comnponent
(.00 10, and .00 30 suffix), if an applicable NAVFAC prepared specification
section does not exist. Do not use Arny (.00 10 suffix) and NASA (.00 40
suffix) electrical and nmechanical specifications. |If no applicable UFGS
techni cal specification exists to neet your project requirements, consult

wi th the NAVFAC Conponent for guidance and create a new UFGS specification
in accordance with UFC 1-300-02, Unified Facilities Quide Specifications
(UFGS) Fornmat Standard.

1.10.3 Fire Protection Specifications

Specifications pertaining to spray-applied fire proofing and fire stopping,
exterior fire alarmreporting systems, interior fire alarmand detection
systens, and fire suppression systens, including fire punps and standpi pe
systens nmust be either prepared by, or reviewed and approved by the Fire
Protection DOR

1.10. 4 Identification of Manufacturer's Product Data Used with
Specifications

Provi de conplete and | egible catal og cut sheets, product data, installation
instructions, operation and nai ntenance instructions, warranty, and
certifications for products and equi pnent for which final material and

equi prent choi ces have been made. Indicate, by proni nent notation, each
product that is being submtted including optional manufacturer's features,
and indi cate where the product data shows conpliance with the RFP.

Coordinate with Section 01 78 24.00 20 FACI LI TY ELECTRONI C OPERATI ON AND
MAI NTENANCE SUPPORT | NFORMATI ON (eOMBI) for Contractor's eOVS
responsibilities.

1.10.5  Specification Software

Subnmit the final specification source files in Specslntact.

1.11 BASI S OF DESI GN

*kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Choose bracketed itemif a Concept Design
Wor kshop is specified in Section 01 31 19.05 20 POST
AWARD MEETI NGS.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkhhhkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhkhkhkkkkkk

Prepare, organize, and present basis of design in accordance with the
requirenents of FC 1-300-09N. The basis of design nust be a presentation
of facts[ at the Concept Design Wirkshop] to denonstrate the concept of the
project is fully understood and the design is based on sound engi neering
principles. Provide design analyses for each discipline and include the
following:

a. Basis of design that includes:

(1) An introductory description of the project concepts that addresses
the salient points of the design;

(2) An orderly and conprehensive docunmentation of criteria and
rati onale for system sel ection; and
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(3) The identification of any necessary licenses and permits that are
anticipated to be required as a part of the design or construction
process. [The "Pernmits Record of Decision" (PROD) form provided
nmust be used for recording permts.]

b. Code and criteria search nust identify all applicable codes and
criteria and highlight specific requirenents within these codes and
criteria for critical issues in the facility design

c. Calculations as specified and as needed to support this design

d. Sustainability Notebook: Analysis and calculations relative to
sust ai nabl e design requirements. Refer to Section 01 33 29.05 20,
SUSTAI NABI LI TY REPORTI NG FOR DESI G\-BUI LD and FC 1-300- 09N for
requirements.

e. Conpleted Draft and Final H gh Perfornance and Sustai nabl e Buil di ng
(HPSB) Checklist, also known as the NAVFAC Sustai nabl e and Energy Data
Record Card (NSEDRC). Tenplate can be found at:
http://www.wbdg.org/ffc/navy-navfac/sustainable-development-program/required-tracking

f. Provide an exterior enclosure vapor pressure analysis, hygrotherm
anal ysis, and witten/graphic descriptions for each unique wall and
roof assenbly used as part of exterior enclosure barriers.
g. Section titled "Antiterrorisnt that docunments the antiterrorismfeatures
h. Fall Protection Analysis
i. Draft and InterimDD Form 1354 that docunent the real property assets
of the project. Refer to RECORD DOCUMENTS paragraphs in this section
for requirements.
j. eOVBl Facility Data Workbook (FDW

k. BIMPxP

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Include this bracketed option for Navy

proj ects when reconmended by safety or industrial
hygi eni st personnel. Also include this bracketed
option when nishap data for simlar facilities,
processes, or job tasks indicate significant
potential for work-related nuscul oskel etal injuries.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkk

I. Ergononic Analysis

m Section titled "Cybersecurity"” that docunents the cybersecurity design
and construction of facility-related control system requirenents.

11,1 Basi s of Design Fornmat
The basis of design for each design discipline nust include a cover page
indicating the project title and | ocations, contract nunber, table of

contents, tabbed separations for quick reference, and bound in separate
vol umes for each design discipline.
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1.11.2 Desi gn Cal cul ations

Pl ace the signature and seal of the designer responsible for the work on
the cover page of the calculations for the respective design discipline.

[1.11.3 Hi storic Preservation and Pl anni ng Comm ssion Subm ssion

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Initiate discussions early in the RFP
devel opnent process, with the State Hi storica
Preservation O ficer or National Capital Planning
Conmission if the project has historica
significance or is located in the Washi ngton DC
Capital area. Ensure RFP states design inpact of
hi storical or planning requirements in RFP PART 3,
PROJECT PROGRAM Chapter 2, APPROPRI ATE DESI GN

*% *% *% *% *% * *% *% *% *% *%% *% *%%

NOTE: Choose the first bracketed paragraph for

nodi fications to an existing facility or new
building that will affect a historical facility.
Choose t he second bracketed paragraph for buildings
in the Washi ngton DC area subject to the Nationa
Capital Pl anni ng Comi ssion and the Conmi ssion of
Fine Arts.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

Prepare the presentation materials required to obtain approval fromthe

Hi storic Preservation and Pl anni ng Comm ssions having jurisdiction over the
site location. The subm ssion of the materials to the agencies will be
acconpl i shed by the Governnment.[ Consult with the NAVFAC Region Historic
Preservation O ficer and prepare a subnmittal in accordance with the 36 CFR
800. 11, DOCUMENT STANDARDS.][ Consult with the Planner in the Base

Devel opnent Departnent of NAVFAC Washi ngton. The Planner will advise the
contractor on the specific requirenents and prospective tinetable of the
submi ssion. The subm ssion will address the National Capital Planning
Conmi ssion (NCPC), the Conmission of Fine Arts, and the State Historic
Preservation O ficer (SHPO requirements. Refer to FC 1-300-09N for
specific subnittal requirenments.] The Contractor is responsible for
preparing the submttal package, presenting the project in public neeting,
if called upon by the Governnent; and to nodify the submittal and contract
docunents to incorporate the comments of the agencies having jurisdiction
to obtain project approval

I111.4 Fall Protection Analysis

*% *% *% *% *% *% *% *% *% *% *%% *% *%%

NOTE: Fall protection information and gui dance for

Navy projects can be found in the Navy Fal

Protection Cuide for Ashore Facilities, dated May

2015 at the follow ng web |ink:
http://www.public.navy.mil/navsafecen/Documents/OSH/FP/FALL_PROTECTION_GUIDE_MAY_15.pd

*% *% *% *% *% *% *% *%% *% *%%

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: The following fall hazards subnitta
par agraph applies to all buildings and is further
defined in the requirenents paragraph of Section
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01 35 26.05 20, GOVERNMENT SAFETY REQUI REMENTS FOR
DESIGN-BUILD.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Elimnate fall hazards in the facility or if not feasible provide contro
measures to protect personnel conducting naintenance work after conpletion
of the project. ldentify fall hazards in the Basis of Design with the
Desi gn Devel opnent and Prefinal subnmittals. The analysis nust describe how
fall hazards are considered, elininated, prevented or controlled to prevent
mai nt enance personnel from exposure to fall hazards while performng work
at heights. Refer to RFP Part 2, Section 01 35 26.05 20, GOVERNMENT SAFETY
REQUI REMENTS FOR DESI GN-BUI LD for fall hazard protection requirenents.

I 1115 Er gonomni ¢ Basi s of Design

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Include this bracketed option for Navy

proj ects when reconmended by safety or industrial
hygi eni st personnel. Also include this bracketed
option when nishap data for sinmilar facilities,
processes, or job tasks indicate significant
potential for work-related nuscul oskel etal injuries.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Coordinate inclusion of the follow ng
bracketed subnittal paragraph with the requirenents
paragraph in Section 01 35 26.05 20, GOVERNVENT
SAFETY REQUI REMENTS FOR DESI GN- BUI LD and the BASI S
OF DESI GN par agraph of this section

*% *% *% *% *% *% *%%

Facilities, processes, and job tasks nust be designed to reduce or
elimnate work-rel ated nmuscul oskel etal (WVBD) injuries and risk factors in

the workpl ace. Identify ergonom c design considerations in the basis of
design with the Design Devel opnent and Prefinal submttals. The Basis of
Desi gn shall include a conprehensive ergononic risk anal ysis of WvBD

factors. Refer to RFP Part 2, Section 01 35 26.05 20, GOVERNMENT SAFETY
REQUI REMENTS FOR DESI G\- BUI LD for ergonom c protection requirenments.

]1.11.6 Cybersecurity Basis of Design

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Confirmthat the assigned inpact |evel rating
was determ ned by the System Omer and Aut hori zi ng
Oficial with assistance fromthe control system
designer if necessary and accepted by the

Aut hori zing O ficial.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provide a single submittal indicating criteria and describe requirenents
for integrating cybersecurity in the design and construction of the
facility-related control systens in accordance with UFC 4-010-06. The
basi s of design nust describe specific guidance for control systens wth
the assigned Confidentiality, Integrity and Availability (CI-A) inpact
ratings and shall list the security controls with recomendations and
justifications for future tailoring of the security control set.
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[1.12 PROQIECT RENDERI NG

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Use the foll owi ng paragraph for projects that
require the Contractor to provide the rendering.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provide a full color photo-realistic architectural rendering of the primary
facade or facades of the facility. Depict the final, approved facility
design and accurately illustrate the proposed final constructed facility
including but not Iimted to, massing, fenestration pattern, materia

sel ections, colors, textures, |andscaping, paving, and to the extent
directed - the surroundi ng context.

Renderi ngs created using traditional casein painted techniques or conputer
generated renderings are acceptable. Devel op conputer generated renderings
using a current rendering engine suitable to produce photo-realistic

i mges. Renderings created solely in BIMor CAD authoring software are not
acceptable.

Renderings must include realistic advanced lighting characteristics
(natural and synthetic) and true anbient |ighting and shadi ng
characteristics. Provide inmages that are sharp in detail and resolution
through proper anti-aliasing techniques. Material naps nust be conprised of
advanced techni ques and practices to ensure materials are an exact
representation of the facility product/finish selections.

1.12.1 Prelim nary Rendering Pl anning

Provi de planning PDF drawi ngs of the facility to exhibit the proposed
rendering appearance. Submt not less than 3 alternative views for review
and approval to determ ne the npst advantageous view. The Prelininary
rendering submittal nust display the follow ng characteristics of the fina
rendering;

a. Selection of prinmary facade(s)
b. Point of view (aerial, eye-level, elevated, etc.)
c. Cose-up or wide angle
d. Extent of surrounding context
Adjust view and resubmit if an alternative to the subnmitted views is
required for the rendering planning approval. Subnit rendering planning
submittal during the Prelimnary Design Subnmittal

1.12.2 Prefinal Rendering
Subnmit [three (3)][___ ] hard copies of the prefinal rendering to indicate
compliance with planning decisions, establish | evel of detail and rendering
el ements to be enployed such as people, cars, vegetation/trees. Indicate
proposed col ors, textures, foreground and background. Use processes and
printing equiprment that will be used on the final rendering. Submt

Prefinal rendering subnmttal for approval with the Prefinal Design
Submittal.
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1.12.3 Final Rendering

Provide the final rendering submi ssion that conplies with the follow ng
requirements:

a. The rendering nust be a full vignette and fully devel oped. Approximte
finished size nust be a mnimum of 610 by 760mr 24 by 30 inches with a
406 by 508mm 16 by 20 inches mnimuminside mat di mension.[ Provide
reduced size rendering(s) with a mnimmfinished size of 254 by 304nm
10 by 12 inches and a mini nunr 203 by 254nmmr 8 by 10 inches inside nat

dimension.]

b. Provide final original color rendering, [two]][ ] full size [, and
[two] [ ] reduced size] high resolution reproductions of the
original rendering, and [two]] ] sets of the digital master inmages
on DVD nedia. Oiginal and reproductions nust be nounted on acid free
heavy illustration board and double-matted with conplinentary col ored,

acid free mat boards. Frane rendering(s) with contenporary polished
nmetal frames and single strength, non-glare glass. Print the Project
name, |ocation, Architect/Engineer firms nane on the matting. On the
back of the renderings and reproductions, indicated the project nane,
the location, the contract nunber, and the date of reproduction

c. Match the exterior color schene approved for the facility.

d. Provide photo-realistic quality rendering el enents such as peopl e,
cars, vegetation/trees, etc.

e. Provide digitally reproductions of the rendering using a m ni num 600
dpi resolution for print reproduction on 609 by 914nm 24 by 36 inch
stock with no loss of fidelity, quality or detail fromthe naster inage.

f. Provide each set of digital nmaster inages in both TIF and JPEG
formats. Save JPEG i nages using the highest quality setting (m ninum
conpression). Provide the followi ng as a m ni num

(1) One set including the unit insignia(s) for the tenant activity,
the service insignia (Navy, Marine Corps, Arnmy, or Air Force), the
name of the facility, name of installation, and the names of the
contractor and desi gn professional

(2) One set including the inmage only, without any identifying
i nfornmati on other than that which may be depicted as a part of the
bui | di ng signage within the rendering.

g. Subnit the final rendering for approval 30 days after the Final Design
Submittal approval. Ship the rendering, the digital copies and the
digital files in resilient packaging to ensure damage free delivery.
Deliver to: [__ ]

I 1.13 FACI LI TY RECOGNI TI ON PLAQUE

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this plaque requirenent for new
peopl e oriented/ people occupied MCONV M LCOM
facilities such as; BEQ Adnministration, Child Care
Centers, Fitness Centers, and other appropriate
 andmark or unique facilities. Confirmthe decision
to use this plague with the Project Manager. |f
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this requirement is utilized, assure that submttal
is retained in this section.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Provide a facility recognition plaque for this facility in accordance with
FC 1-300-09N, Navy and Marine Corps Design Procedures.

]11.14 RECORD DOCUNMENTS
1.14.1 Record Drawi ngs

The as-built nodifications nust be acconplished by electronic drafting

met hods on the Contractor-originated. DWG design drawings to create a
complete set of record drawings. [In addition to the requirenents of FAC
5252. 236- 9310, RECCRD DRAW NGS, survey the horizontal and vertical |ocation
of all provided underground utilities to within 30 mr 0.1 feet relative to
the station datum Al pipe utilities nmust be surveyed at each fitting and
every 30.5 m 100 LF of run length. Electrical and comuni cation duct bank,
direct buried conduit, and direct buried conductor nust be surveyed every
30.5 m 100 LF [ ] and at each change of direction. Record |ocations
and el evations on the Record Draw ngs.]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Confirmwith the Project Manager which
electronic format is used for Record Draw ngs.
used by the Activity, add the requirement for . T
in the second paragraph bel ow.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk
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a. For each record draw ng, provide CAD drawi ng identical to signed
Contractor-originated PDF drawi ng, that incorporates nodifications to
the as-built conditions. 1In addition, copy initials and dates fromthe
Contracting Oficer approved . PDF docunents to the title block of the
record CAD. DAG drawi ngs. The RFP reference or definitive drawings are
not required for inclusion in the record set of draw ngs.

b. After all as-built conditions are recorded on the CAD. DWG fil es,
produce a PDF [and . TIF] file of each individual record drawing in
conformance with FC 1-300-09N. Electronic signatures are not required
on record draw ngs.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Choose the followi ng paragraph if photo
docunentation is required in Section 01 45 00.05 20,
DESI GN AND CONSTRUCTI ON QUALI TY CONTROL.

kkkkkkkkkkkkkkkkkkkkkkkkkkhkhkhkkx *kkkkkkkkkkkkkkkkkkkkkkhk

c. Provide a searchable el ectronic copy of the photo docunentation used in
the QC Daily Reports. Refer to Section 01 45 00.05 20, DESIGN AND
CONSTRUCTI ON QUALI TY CONTROL.

1.14.2 Sour ce Docunents
Provi de the specifications, basis of design, reports, surveys, record

nodel , cal cul ations, and any ot her contracted docunents on the CD-ROM or
DVD disk with the record draw ngs.
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[1.14.

3 DD Form 1354

kkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkhkhhkhkkkrkkkx

NOTE: Choose these paragraphs requiring the
Contractor/ Designer of Record to prepare a Draft
and InterimDD Form 1354 for all new construction,
denolition, and any capital inprovenents such as
construction on an existing facility that adds new
parts, itens, or systens that are not mai ntenance or
repair.

*%

*% *% *% *% *% *% *% *% *% *% *% *%%

Prepare a Draft and Interim DD Form 1354, TRANSFER AND ACCEPTANCE OF

M LI

TARY REAL PROPERTY, in accordance with UFC 1-300-08. Coordinate the

identification of quantities of appropriate asset construction categories
with the Contracting Oficer and the RPAO

a.

The Governnment will provide the Initial Draft DD Form 1354, Transfer
and Acceptance of Mlitary Real Property filled in with the appropriate
Real Property Unique ldentifiers (RPU D) and rel ated construction

Cat egory Codes to sunmarize the designed real property assets that
apply to this contract. Mdify and include any necessary changes to
the DD Form 1354 when neeting with the Contracting Oficer and the Real
Property Accounting O ficer during the Pre Construction Meeting and the
Project C oseout Meetings. The Contractor nust provide the Interim DD
Form 1354 that uses the appropriate division of the RPU Ds/ Category
Codes to represent the final constructed facility and include all

associ at ed cost .

(1) Coordinate the Contractor's Price and Paynent structure with the
structure of the RPU Ds/ Category Codes.

(2) Divide detail ed asset breakdown into the RPUI Ds and rel ated
construction Category Codes and popul ate associ ated costs which
represent all aspects of the work. Where assets diverge into
nmul ti pl e RPU ¥ Cat egory Codes, divide the asset and provide the
proportion of the assets in each RPU DY Category Code. Assets and
related RPU D/ Category Codes may be nodified by the Contracting
O ficer as necessary during course of the work.

(3) Coordinate identification and proportion of these assets with the
Government Real Property Accounting Oficer.

(4) Cost data accunul ated under this section are required in the
preparati on of DD Form 1354.

After award of the contract but prior to conmencenent of any work, neet
with the Contracting Oficer to discuss and devel op a clear
understanding relative to the adm nistration of the Draft and Interim
DD Form 1354 Subnmittal .

Draft DD Form 1354. DOR rnust determine quantities of applicable real
property assets broken out by construction categories and subnit a
"Draft DD Form 1354" for Government approval as a part of the Basis of
Design included with the Prefinal Design submittal. "Draft DD Form
1354" must include all quantities and units of neasure, but does not
requi re cost breakdown. The Real Property Accountable Oficer (RPAO
will provide the first draft of the DD1354 to the contractor with

RPU Ds and CCNS on it.
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d. InterimDD Form 1354. Coordinate with the DOR and update the Draft DD
Form 1354 submission to include any additional assets, inprovements, or
alterations that occurred during construction. Use the Draft DD Form
1354 and the Section 01 20 00.05 20, PRI CE AND PAYMENT PROCEDURES to
identify costs. Submit InterimDD Form 1354 to the Governnment for
approval 30 days prior to the Beneficial Cccupancy Date (BOD). Attach
conpl et ed NAVFAC Hi gh Performance and Sustai nabl e Buil di ng (HPSB)
Checklist to DD1354, in accordance with Section 01 33 29.05 20
SUSTAI NABI LI TY REPORTI NG FOR DESIGN-BUILD. If nodifications to the
InterimDD Form 1354 are required by the Governnent, the corrected
version nust be subnmitted prior to the BOD

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Do not use the follow ng bracketed option for
Navy projects. Include the follow ng bracketed

par agraph for projects being acconplished for

non- Navy DOD Conponents.

*% *% *% *% *% * *% *% *% *% *% *% *%%

[ Submit the conpleted Checklist for Form DD1354 of Governnent- Furni shed and
Contractor-Furni shed/ Contractor Installed itenms. Attach this list to the
InterimDD Form 1354. Instructions for conpleting the formand a bl ank
checklist may be obtained from UFC 1-300-08.

] Coordinate with Section 01 20 00.05 20, PRI CE AND PAYMENT PROCEDURES f or
construction categories and associ ated category codes. The Contractor's
Schedul e of Prices nmust allocate the total cost of construction to the
appropri ate category codes

When docunenting denolition work, the DD Form 1354 nust list the
gquantitative data associated with this work as a negative value to show the
cost should be deleted fromthe Navy asset data store. Coordinate with the
Installation Real Property POC to assist in deternining the negative val ue
for demolition work

There are two ways to account for the denolition portion of the project and
to docunent the reduction of real property: (1) attach an Authorization for
Denolition form 18 (Service-specific) to the DD Form 1354 to docunent
category codes and quantities of denolished real property. These should be
|isted separately fromconstructed/transferred item nunbers; or, (2)

i ndicate, as additional DD Form 1354 item nunbers, all denolished rea
property facility nunbers and category codes using negative nunbers (shown
in parenthesis) for units of nmeasure, and in block 18 indicate N A for
costs. Disposal cost within the footprint of the project is added into
total construction cost of new facility pronpting the denolition

11.14. 4 Record Mbode
Provi de Record Mbdel in accordance with FC 1-300-09N.
PART 2 PRODUCTS
[2.1 CONSCL| DATED RFP DOCUMENTS
Wthin [four weeks][__ ] after contract award, provide [three][___ ]
el ectronic and hard copi es of consolidated RFP documents incorporating the

Contractor's Proposal and all RFP anendnents and revisions that are
contained in the contract award. ldentify the changes to the RFP with the
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"Red-lining" or "Track Changes" feature of Specsintact or M5 Wrd to
hi ghli ght the pre-award nodifications to the contract. Identify the
amendnment source at each addition and del etion by annotation, such as
footnote or reference in parenthesis.

12.2 DESI GN SUBM TTALS

Il

Conpl ete the Contractor-originated design subrmittals as defined by this
contract, and coordinate with the approved desi gn network anal ysis schedul e.

Refer to Section 01 33 29.05 20, SUSTAI NABI LI TY REPORTI NG FOR DESI G\ BUI LD
for sustainable design submittals.

.2.1 Desi gn Submittal Packages

The Government prefers to review for Quality Assurance (QA) as few
submittal packages as possible. Site and Building Design Submttal

Packages are required, however Critical Path Design Submttals are
acceptable if they are substantiated as having an inpact to the critical
path in the Government approved Network Analysis Schedule. A Critical Path
submittal nust include all design anal yses, draw ngs, specifications and
product data required to fully describe the project element for Governnent
review.

Exanpl es of project elenents that nay be submitted as Critical Path Design
Submittal Packages are: Master Plan Design, Denolition Design, Foundation
Design, Structural Design, Building Enclosure Design, Renmaining Wrk

Desi gn, Furniture/Equi pnent Design, long lead items, or any other
construction activity or project element that can be organized into a
submittal package that can be revi ewed and approved by the Governnent

wi t hout being contingent upon subsequent design submttals.

.2.1.1 Site Design

The Site Design typically includes the foll ow ng conponents:

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use Master Site Plan when nultiple buildings
or large-scale site devel opment is required.

*kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Use Denolition for large denolition projects
or renovation/ nodernizati on projects that wll

i ncl ude | ead pai nt/asbestos or other

hazar dous/ cont am nated naterial renoval .

*% *% *% *% *% *% *% *% *% *% *% *% *%%

a. Master Site Plan
b. Denolition
c. Site work [including Environmental]

d. Geotechnical

.2.1.2 Bui | di ng Desi gn

The Buil ding Design typically includes the followi ng conponents:
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NOTE: The Furniture/ Equi pnent design by the
Contractor requires the Project Manager to arrange

t he proper funding source to allow the Contractor to
pur chase from GSA

*% *% *% *% *% *% *% *% *% *% *% *%

*%%

a. Foundation
b. Structural
c. Building Enclosures
d. Renaining Wrk
e. Furniture/ Equi prrent
2.2.2 Requi red Design Subnittals
Provide the follow ng Design Submittal packages. Provide conprehensive
mul ti-discipline design packages that include design docunentation for
project elenents, fully developed to the design stage indicated, and in

accordance with FC 1-300-09N, except where specified otherwi se.

a. Concept Design [presented at Concept Desi gn Wirkshop]

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Choose and edit bracketed options if an
interimor a special submttal procedure is required
before final. Verify with Governnent project
manager what subnittals are desired.

*k%

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhkhkhhkhkkkxkx

b. Design Devel opnent [in-progress,][over the shoul der review] -

Government Progress QA. [21]] ] cal endar day Governnent review
time.
[ c. Prefinal (100 percent) Design - CGovernnent Progress QA. [21]] ]

cal endar day CGovernment review tine.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Choose the bracketed option for Final Design
review time when the contract requires Government
approval of subnittals before construction can
begin. Coordinate this requirement w th paragraph
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of
this section.

*% *% *% *% *% *% *% *% *% *% *% *%

*%%

d. Final Design - Government QA [ [21] [ ] cal endar day Cover nnent
review time for subnmittals requiring Governnent approval prior to
construction.]

2.2.3 Critical Path Design Submittals
Provide Critical Path Design Submittals that include design docunents for

the project elenments involved. Include and provide full docunentation that
woul d normal Iy have been provided in earlier submttal stages, such as
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Desi gn Devel opnent Phase.

[ a. 100 percent (Prefinal) Design - Governnent Progress QA. [21]] ]
cal endar day CGovernment review tine.
]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Choose the bracketed option for Final Design
review time when the contract requires Government
approval of subnittals before construction can
begin. Coordinate this requirement w th paragraph
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of
this section.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

b. Final Design - Government QA.[ [21] | ] cal endar day CGover nnent
review time for subnmittals requiring Governnent approval prior to
construction.]

2.2. 4 Revi ew Copi es of Design Submttal Packages

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Add ot her addressees as directed by the
Proj ect Manager.

*% *% *% *% *% *% *% *% *% *% *%%

a. Provide bound copies of each design submttal package for reviewto the
followi ng reviewers. Addresses for mailing will be furnished at the

PAK neeti ng.
(1) [8]] ] paper copies to the NAVFAC conmponent and [1]] ]
el ectronic copies of the Final subnmttals.
[ (2) [2]] ] paper copies to the [Activity claimnt].
i (3) [8]] ] paper copies to the Activity Public Works O ficer (PW)
and [1][ ] electronic copies of the Final submttals.

] b. Provide the same quantities of copies for resubnittals, as required for
each design subnittal

2.2.5 Desi gn Submittal Review Schedul e

Use the tinme franes for Governnment subnmittal review identified in the RFP
For construction scheduling purposes add additional time to the identified
mnimumreview tinme periods to allow for the foll owi ng scheduling

conditions:

(1) Submittals received after noon will be logged in on the foll ow ng
busi ness day.

(2) Federal holidays, including the period between Christmas and New
Year's Day, will be considered non-working days for CGovernnent
personnel in review ng design subnmittals and attendi ng design
rel ated neetings.

(3) Postpone delivery if Governnent personnel to receive the subnmitta

are unavail able. Assure in advance of the submittal delivery it
can be received.
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(4) Postpone delivery when hei ghtened security restricts access to the
Base. Coordi nate hei ghtened security requirenents in advance with

the CM

(5) Period of review for a resubnmittal is the same as the initial
submittal. Reviewtine for resubnittals caused by
non- conf ormance, do not result in a change in contract duration or
cost.

2.2.6 Di stribution of Approved Final Design Drawi ngs and Specification to
Gover nment Representatives

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Edit the list of Governnent Representatives to
receive final design docunment copies for use during
construction. Add nanme, address, and phone nunber
of each required Representative bel ow and |ist other
Representatives as directed by the Project Manager

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Submit within 14 cal endar days of receiving the Government Approved Fina
Desi gn Docunents, which includes any Critical Path Final Design Docunent
Packages, el ectronic and hardcopy(s) of these final docunents to Governnent
representatives for use during the construction of the project. |If

Critical Path Submittal Packages are used, provide coversheets and index to
identify each sheet and how this Critical Path Submittal Package fits into
the overall project. Provide the nunber and type of copies of the fina
desi gn docunents to the followi ng Governnent representative

a. [Two] [ ] electronic [and [two] [ ] hard] copy(s) to the
Proj ect Manager (name, address, and phone nunber)

b. [Two] [ ] electronic [and [two] [ ] hard] copy(s) to the Design
Manager

c. [One] | ] electronic [and [one] [ ] hard] copy(s) to the

Constructi on Manager

d. [One] | ] electronic [and [one] [ ] hard] copy(s) to the
Contracting Oficer

e. [One] | ] electronic [and [one] [ ] hard] copy(s) to the Public
Wirks O ficer

2.3 | DENTI FI CATI ON OF DESI GN SUBM TTALS

Provide a title sheet to clearly identify each submttal, the conpletion
status, and the date. The title sheet nmust use the standard format
indicated in the FC 1-300-09N for title sheets. The title sheet nust be
unique to a particular design submittal. Subnmit the project title sheet
with design status and date for the design subnittals.

2.3.1 Critical Path Submittal Title Sheet
Identify Critical Path submittals as such and include a title sheet

indicating the type of critical path submittal, the Ievel of conpletion of
the individual draw ngs, and which drawi ngs are approved for construction
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2.

3.2 Constructi on Docunent Validation

Al'l CAD desi gn docunents used to construct the facility nust bear a visible
and | egi bl e Aut oCAD generated plotstanp in the |lower right-hand margi n of
each drawing. The plotstanp information on the jobsite construction
docunents nust match the plotstanp information contai ned on the follow ng
devel opnent stages of the design docunents:

a. The Final Critical Path Submittal or the Final Design Submitta
professionally signed by the DOR and subnmitted for Governnent approval.

b. The Final Critical Path Submittal or the Final Design Subnmitta
drawi ngs that have been approved by the Governnent. This devel opnent
stage nmay be conmbined with "c." below, if issued at the sane tine.

c. The Final Critical Path or Final Design draw ngs that have been
included in the contract by nodification

d. The Final Critical Path or Final Design drawi ngs which include
subsequent revisions to the design docunments that have been included in
the contract by nodifications.

I ssue new drawi ngs for construction which bear the current plotstanp once a
new devel opnent stage of the design docunents has been acconpli shed.

Desi gn docunents whi ch do not bear a plotstanp that matches the
correspondi ng pl otstanp exhibited on the design docunents descri bed above,
are not allowed to be used for the construction of the project. The

pl ot stanp nust bear the date and tinme of the plot, at a minimum Mintain
a plotstanp record at the jobsite that lists the applicable plotstanp
informati on for each draw ng through each stage of devel opnent descri bed
above.

PART 3 EXECUTI ON

3.

1 CONTRACTOR S RESCLUTI ON OF COMVENTS

Provide witten responses to all witten comments by the Governnent.
Resubmi ttal of an unacceptabl e design submittal nust be a conpl ete package
that includes all the required, specified conponents of that design
submittal. Wen required by the Governnment, Contractor resubmttal of
desi gn package, due to nonconformance to the contract, is not a delay in
the contract.

.2 DESI GN CHANGE AND VARI ATI ONS

A design change is when the design is revised fromwhat was reviewed by the
Governnment during any phase of the design process prior to Governnent
approval of the Final Design. A variation is any portion of the design
that differs fromthe requirenents of the solicitation, accepted proposal

or final design after Government approval of the Final Design. Design
changes and vari ations require Governnment approval and only variations that
are advant ageous to the Governnent will be considered. Refer to Section

01 33 00.05 20, CONSTRUCTI ON SUBM TTAL PROCEDURES for further explanation
and requirenents of design change and vari ati on.

The Contractor must imediately notify the Government of all potentia
desi gn changes and variations via a Request for Information (RFI) to the
Contracting Oficer. Design changes or variations that the Contractor
asserts will require a contract nodification to adjust the cost/price or
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schedul e are not allowed to be incorporated in the design during any phase
of the design process without prior docunented approval fromthe
Contracting Officer. Contractors will not receive conpensation for any
unaut hori zed desi gn changes or variati ons which have been included in the
Government approved Final Design. Include the following information in the
desi gn change and variation RFls:

a. Indicate the RFP Parts, sections, and paragraphs affected by this
desi gn change or variation

b. The scope of work of the design change or variation
c. The reason for the proposed change,
d. Explanations of how the variation is advantageous to the Covernnent.

d. Indicate which upcom ng design subnittal will be affected by the
subj ect desi gn change,

e. Explanation of contract cost/price and schedul e i npacts or provide an
affirmati ve statenent indicating that the design change or variation
wi Il not have an inpact on the contract cost/price or schedul e.

f. Coordination nmeasures proposed to incorporate the design change or
variation into the construction

g. Upon request by the Contracting O ficer, submit a cost proposa
prepared using the Uniformat Work Breakdown Structure for all design
changes and variations that have cost or schedule inpacts. Subnt a
proposal that provides cost breakdown of each Unifornat system or
subsystemthat is applicable to the design change or variation
Utilize the units of nmeasure indicated in the Uniformat Structure at
t he NAVFAC DB RFP website, htip://www.wbdg.org/ndbm/uniformat.php

.3 THE CONTRACT AND ORDER OF PRECEDENCE
.3.1 Contract Conponents

The contract consists of the solicitation, the approved proposal, and the
final design.

.3.2 O der of Precedence

In the event of conflict or inconsistency between any of the bel ow

descri bed portions of the conformed contract, precedence must be given in
the follow ng order:

a. Any portions of the proposal or final design that exceed the
requirenents of the solicitation

(1) Any portion of the proposal that exceeds the final design

(2) Any portion of the final design that exceeds the proposal

(3) Where portions within either the proposal or the final design
conflict, the portion that nost exceeds the requirenments of the

solicitation has precedence.

b. The requirenents of the solicitation, in descending order of precedence:
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(1)
(2)
(3)
(4)
(5)
(6)

(7)

(8)

c. Wthin Part 3 - Project Program Requirenents Section 5.0 ROOM
REQUI REMENTS provi des detailed requirements on a room by room basi s
that further defines requirenents that are in addition to the

Standard Form 1442, Price Schedul e, and Davis Bacon Wage Rates.

Part 1 - Contract d auses.
Part 2 - General Requirenents.
Part 3 - Project Program Requirenents.

Part 6 - Attachments (excludi ng Concept Draw ngs)

Part 5 - Prescriptive Specifications exclusive of perfornmance

specifications.

Part 4 - Performance Specifications exclusive of prescriptive

specifications.

Part 6 - Attachnments (Concept Draw ngs).

ENG NEERI NG SYSTEMS REQUI REMENTS SECTI ON.

3.3.2.1

CGovernment review or approval of any portion of the proposal

desi gn does not relieve the Contractor fromresponsibility for errors or

Gover nment Revi ew or Approval

om ssions with respect thereto.

End of Section --
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