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NOTE: This guide specification covers the

requi renents for the Contractor-originated design
docunent s includi ng design draw ngs, Building

I nformati on Managenent/Mddels (BIM Facility

El ectroni ¢ OQperation and Mii ntenance Support
Information (eOVSl), and specifications for
Design-Build.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specifications sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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NOTE This section is used in conjunction with the
Unified Facilities Guide Specifications (UFGS) and
t he Performance Techni cal Specification (PTS).

This specification section nust be used in
conjunction with Section 01 33 00.05 20 CONSTRUCTI ON
SUBM TTAL PROCEDURES, and both 01 33 10.05 20 and

01 33 00.05 20 together replace Section 01 33 00
SUBM TTAL PROCEDURES i n Design-Build projects.
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NOTE: Use Specification Section 01 78 24.00 20
FACI LI TY ELECTRONI C OPERATI ON AND MAI NTENANCE
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SUPPORT | NFORMATI ON (eQvsl) for projects within the
t hreshol d of NAVFAC ECB 2014- 01, NAVFAC s Buil di ng
I nf ormati on Managenent / Modeling (BIM Phased

| mpl enentation Plan to Acquire Facility Electronic
Operation and Mai nt enance Support | nformation
(eOMSI).

Consult the NAVFAC Public Wrks Facilities
Managenment Division (FMD) Ofice on all construction
contracts under the stated threshold values to
determine if eOVBl is required.
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NOTE: Include BIMsubmittals in accordance with FC
1-300-09N. Applicabl e Blue Navy Design-Build
project RFP preparation projects awarded on or after
Cctober 1, 2015 that neet the followi ng requirenents
must include Bl M subnittals:

1. New construction greater than or equal to $1M
2. Major renovation greater than or equal to 50
percent of the Plant Repl acenent Val ue or greater
than or equal to $3M

The governnment PMwill coordinate with PWFacilities
Management Division (FMD) at project initiation to
revi ew scope and nmerits of inplenmenting eOvVvSl and
BIM i.e. a $4Mroof replacenent will neet the

maj or renovation dollar threshold, however the eQvsl
facility data for MAXIMO upload will be m ninmal and
t hus does not nerit inplenenting eOVSl and BI M
Conversely, a $2.5M multi-system buil ding renovation
may not neet the mninmumdollar threshold but will
generate considerable eOVSl facility data for MAXI MO
upl oad and therefore eOVsl shoul d be inpl enent ed.
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NOTE: This section is witten with the foll ow ng
assumptions:

1. Contractor's-originated Design Docunents wll be
revi ewed by NAVFAC Command, with input from
Activity, Contracting Oficer, and RFP
Architect/Engineer (if other than the NAVFAC
Command).

2. Review neetings with the Contractor shall be
arranged by Contracting Officer. Refer to Section
01 31 19.05 20 POST AWARD MEETI NGS.

3. Contractor and Governnent approving official
shal |l sign Finalized Contract Docunents
electronically.

4. Al projects required to conply with federally

mandat ed sustainability criteria. Al projects
conply by achi eving Guiding Principles Validation
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(GPV) and sone are further required to obtain Third
Party Certification (TPC). Coordinate this section
with Section 01 33 29.05 20 SUSTAI NABI LI TY REPORTI NG
FOR DESI G\- BUI LD.

5. If Contractor originated design subnmittals are
formatted correctly and contain all appropriate

i nfornation, the design subnittals can serve the
dual purpose of design and construction docunents.
These dual purpose subnittals are identified on the
Contractor's Submittal Transmittal Form

6. The CGovernnent shall supply all available
environnental information and existing conditions to
allow the Contractor to proceed with the work. The
RFP shall contain all Hazardous/ Cont am nat ed

Mat erial s work, Archeol ogical Sensitive Areas, and

Hi storical informati on necessary for inclusion into
the Contractor-originated draw ngs.

7. The RFP shall contain all cybersecurity
requi renents necessary for integrating into the
Contractor's-originated draw ngs.
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PART 1 GENERAL
1.1 SUMMARY

This section includes requirements for Contractor-originated design
documents and design submittals.

1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in

t hi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a RI D outside of the Section's

Ref erence Article to automatically place the
reference in the Reference Article. Also use the
Ref erence Wzard's Check Reference feature to update
the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only. The latest version of the publication at time
of RFP issuance must be used.
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U.S. DEPARTMENT OF DEFENSE (DOD)

FC 1-300-09N (2014; with Change 4, 2018) Navy and
Marine Corps Design

UFC 1-200-01 (2016; with Change 2, 2018) DoD Building
Code (General Building Requirements)

UFC 1-300-08 (2009, with Change 2, 2011) Criteria for
Transfer and Acceptance of DoD Real
Property

UFC 4-010-06 (2016; with Change 1, 2017) Cybersecurity

of Facility-Related Control Systems
1.3 UFC 1-200-02

UFC 1-200-01 requires compliance with UFC 1-200-02, "High Performance and
Sustainable Building Requirements".

1.4 GENERAL DESIGN REQUIREMENTS
Contractor-originated design documents must provide a project design that
complies with the Request For Proposal (RFP), FC 1-300-09N , UFC 1-200-01 ,
the Core UFCs, and other UFC's listed above.

15 SUBMITTALS
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00.05 20 CONSTRUCTI ON SUBM TTAL
PROCEDURES and edit the following list to reflect
only the submittals required for the project.
Submittals should be kept to the minimum required
for adequate quality control.

A "G following a PART 2 Specification Section
submttal itemindicates that the submttal requires
Covernent approval. Some submittals are already
marked with a "G " Only delete an existing "G' if
the submittal itemis not conplex and can be

revi ewed through the Contractors Quality Control
system Only add a "G' if the submittal is
sufficiently inportant or conplex in context of the
project.

An "S" following a submittal indicates submittal is
required for approval of material or action relative
to project sustainability requirenments. Coordinate
all Part 2 and Part 4 Specification Sections with
Section 01 33 29. 05 20 SUSTAI NABI LI TY REPORTI NG FOR
DESI GN-BU LD. Add an "S" to all subnittals in
techni cal specifications that are required to
fulfill GPV and TPC requirenents.
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Submit design submittals, including shop drawings used as design drawings,
to the Government for approval. The use of a "G" following a submittal
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indicates that a Government approval action is required. Submit the
following in accordance with this section and Section 01 33 00.05 20
CONSTRUCTION SUBMITTAL PROCEDURES.

Submittals with an "S" are for inclusion in the Sustainability Notebook in

conformance to Section 01 33 29.05 20 SUSTAINABILITY REPORTING FOR
DESIGN-BUILD for "S" submittal requirements. Submit the following in
accordance with this section and Section 01 33 00.05 20 CONSTRUCTION

SUBMITTAL PROCEDURES.
SD-01 Preconstruction Submittals
Consolidated RFP Documents ;7 G
Submittal Register ; G
SD-04 Samples
Final framed rendering  and copies; G

SD-05 Design Data

Design Drawings ; G

Specifications ;G

Basis of Design ;G

Design Submittals ; G

Sustainability Notebook ;G

Project Rendering ; G

BIM Project Execution Plan (PxP) ;G

Design Model ; G

Visual Review Report ; G
Clash Detection Report ; G
NOTE: Include the follow ng submttal for new

peopl e oriented/ people occupied MCONV M LCOM
facilities such as; BEQ Adm nistration, Child Care
Centers, Fitness Centers, and other appropriate

I andmark or unique facilities. Confirmthe decision
to use this plagque with the Project Manager. |f
this submittal is retained, assure that the plaque

requirenents in the text is retained.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkhkkkkkkkkkkkhhhhhhhkkkkkkkkkkkkkkkhhhhhkx

Facility Recognition Plaque ;G
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NOTE: Include the bracketed option for
Hi storic/Planni ng Comi ssion submttal if the
bui | di ng has historical significance or if the
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building is located in the National Capital Region
or within the jurisdiction of the National Capital
Pl anni ng Comm ssi on i n Washi ngt on, DC.
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[ Historic Preservation and Planning Commission Submission ;7 G
] SD-11 Closeout Submittals

Record Documents ; G

Final  Sustainability Notebook ; G S
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NOTE: | nclude the foll owi ng bracketed option and

rel ated paragraphs in the text for new construction
and any capital inprovenments that add new parts,
itens, or systens that are not naintenance or repair.
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[ DD Form 1354 ; G

i Final Record Model ; G

11.6 DESIGN QUALITY CONTROL

1.6.1 Contractor Reviewing and Certifying Authority

The QC organization is responsible for reviewing and certifying that
design submittals are in compliance with the contract requirements.

1.6.2 Government Approving Authority
The Contracting Officer is the approving authority for design submittals.
1.6.3 Designer of Record Certifying Authority

The Designer of Record (DOR), as registered and defined in FC 1-300-09N
is the design certifying authority. The DOR accepts responsibility for

design of work in each respective design discipline, by stamping and

approving final construction drawings submitted to the Government approval

authority.

1.6.4 Contractor Construction Actions

Upon submission of sealed and signed design documents certified by the
DOR, Design Quality Control (DQC) Manager and the Quality Control (QC)
Managers, the Contractor may proceed with material and equipment
purchases, fabrication and construction of any elements covered by that
submittal[, except as specified in the following paragraph].

1.6.4.1 Exception to Contractor Construction Actions

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Use this paragraph and list each itemif
CGovernment desires to approve specific design
submttals before allowing Contractor to proceed
wi th construction.

SECTION 01 33 10.05 20 Page 8



The Government will approve the following final submittals before the
Contractor shall be allowed to proceed with construction:

a. Any design submittal that includes or will be impacted by a design
change to the contract. Final Government approval of the design
change is required before construction can begin on the work included
in that design submittal.

[ b .
11.6.5 Contractor's Responsibilities

a. Designate a lead licensed architect or engineer to be in responsible
charge to coordinate the design effort of the entire project. This
lead architect or engineer must coordinate all design segments of the
project to assure consistency of design between design disciplines.

b. With the Designer of Record, verify site information provided in the
RFP. In addition, provide additional field investigations and
verification of existing site conditions as may be required to support
the development of design and construction of the project.

c. Indicate on the transmittal form accompanying submittal which design
submittals are being submitted as shop drawings.

d. Advise Contracting Officer of variations, as required by paragraph
VARIATIONS.

e. Provide an updated, cumulative submittal register with each design
package that identifies the design and construction submittals
required by that design package and previous submittals.

—h

Refer to Section 013329.0520 , SUSTAINABILITY REPORTING FOR
DESIGN-BUILD for Contractor's responsibilities for Guiding Principle
Validation [and Third Party Certification].

. Refer to Section 01 78 24.00 20 FACILITY ELECTRONIC OPERATION AND
MAINTENANCE SUPPORT INFORMATION (eOMSI) for Contractor's eOMSI
responsibilities.

«

1.6.6 QC Organization Responsibilities

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: If there is a CA on the project, include the
bracket bel ow.
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a. [Both the Commissioning Authority (CA) and the][The] QC Manager must
certify design submittals for compliance with the contract documents.
The DOR stamp on drawings indicates approval from the DOR.

b. QC organization must certify submittals forwarded by the Designer of
Record (DOR) to the Contracting Officer with the following certifying
statement:

"I hereby certify that the (equipment) (material) (article) shown and
marked in this submittal is that proposed to be incorporated with
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Contract Number (insert contract number here), is in compliance with
the contract documents, and is submitted for Government approval.

Certified by Design Quality Control (DQC) Manager
, Date

Certified by QC Manager
Date "

c. Sign certifying statement. The persons signing certifying statements
must be the QC organization members designated in the approved QC
plan. The signatures must be in original ink. Stamped signatures are
not acceptable.

d. Update submittal register as submittal actions occur and maintain the
submittal register at project site until final approval of all work by
Contracting Officer.

e. Retain a copy of approved submittals at project site.
1.6.7 Government Responsibilities
The Government will:

a. Note date on which submittal was received from QC manager, on each
submittal.

b. Perform a quality assurance (QA) review of submittals. Government
will notify Contractor when comments for that design package are
posted and ready for Contractor evaluation and resolution.

c. Upon submittal of final design package and resolution of comments by
the Contractor, the Government will sign final design package, when
approved, and return electronic copy of signed design documents to the
Contractor.

d. Upon Government receipt and acceptance of the Designer of Record
signed and stamped final design submission for all work, a no-cost
unilateral modification will be issued to incorporate the final design
into the contract.

1.6.7.1 Actions Possible
Submittals will be returned with one of the following notations:

a. Submittals may be marked "approved.” Submittals marked "approved"
indicate a quality assurance (QA) review has been performed.
Government review or approval of any portion of the proposal or final
design does not relieve the Contractor from responsibility for meeting
the contract requirements or for any error that may exist, because
under the Quality Control (QC) requirements of this contract, the
Contractor is responsible for ensuring information contained within
each submittal accurately conforms with the requirements of the
contract documents. Furthermore, Government review or approval of a
submittal is not to be construed as a complete check.

b. Submittals marked "not reviewed" indicate submittal has been
previously reviewed and approved, is not required, does not have
evidence of being reviewed and certified by Contractor, or is not
complete. Submittal will be returned with an explanation of the
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reason it is not reviewed. Resubmit submittals returned for lack of
review by Contractor or for being incomplete, with appropriate action,
coordination, or change.

c. Submittals marked "revise and resubmit" or "disapproved" indicate
submittal is incomplete or does not comply with design concept or
requirements of the contract documents and must be resubmitted with
appropriate changes. If work has been started on the unacceptable
portion of the design submittal, the Contractor must propose
corrective action. No further work is allowed to proceed until the
issue is resolved in a manner satisfactory to the Government.

1.7

DESIGN DOCUMENTS

Provide design documents that include basis of design, design drawings,
and design specifications, reports, and submittal register in accordance
FC 1-300-09N , Navy and Marine Corps Design Procedures.

with
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NOTE: The following two |lettered paragraphs in this
note, indicate the ways that Governnment may review
the Contractor's product, material, and system
choices prior to final design. The RFP editor mnust
choose whi ch net hod bel ow that provi des the proper
| evel of oversight to the Contractor's subnittal
choices. Oherwise the project will follow the
normal processes in which the DOR will approve the
construction submittals during construction. Wth
the DOR approval, only certain submittals are
required to be forwarded to the Government and the
Covernnment reviewers nmay not see every choice the
Cont ract or nmakes.

a) RFP Part 2, Section 01 33 00.05 20, CONSTRUCTI ON
SUBM TTAL PROCEDURES gi ves the RFP Editor the
opportunity to designate specific products,
materials, and systens that are reserved for
CGovernment approval or reserved for Government
surveillance. This method is built into the DB
docunents and only requires the RFP Editor to
coordinate the Iist of construction submttals
listed for Government approval and surveillance with
t he project requirenents.
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NOTE: Choose this nmethod by editing the bracketed
option in the follow ng paragraph to "encourage" the
Contractor and deleting the bracketed option to
"require" the Contractor to conbi ne design and
constructions submttals. Also delete the second
bracket ed paragraph that lists construction
submttals that the Contractor mnust conbine on the
desi gn docunents.

b) If nore extensive review of the Contractor's
construction submttal choices is required, edit the
bracketed option in the foll ow ng paragraph to
"require" the Contractor to conbine the design and
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construction submittal information on the design
docurments. Al so choose the second bracketed
paragraph to list construction subnittal products,
material s and systens that nust be incorporated in

t he desi gn documents. Coordinate this list with the
proj ect requirenents.
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NOTE: Use generic descriptions to list specific
products, materials or systens below. The follow ng
par agraphs are not intended to be proprietary RFP
requirements.

Coordi nate the project specific construction
submttal list belowwith the Iist of Government
Surveillance submittals in RFP Part 2, Section

01 33 00.05 20, CONSTRUCTI ON SUBM TTAL PROCEDURES t o
avoid duplication. |If you list a construction
submittal below to be incorporated in the design
submttal, you can elininate the Government
surveillance of that submittal in Section

01 33 00.05 20.

Coordinate with Section 01 78 24.00 20 FACILITY
ELECTRONI C OPERATI ON AND NMAI NTENANCE SUPPORT

| NFORMATI ON (eOVBsl ) for Contractor’s eOvSl
responsibilities.
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The Contractor is [encouraged] [required] to make product, material, and
system selections during the project design and indicate these choices on
the design documents. Accomplish this by submitting design drawings and
specifications that include proprietary submittal information such as
manufacturers name, product names, model numbers, product data,
manufactures information, provided optional features, appropriate
connections, fabrication, layout, and product specific drawings.
Adherence to RFP submittal requirements and provision of DOR approved
construction submittal information on the design submittals - eliminates
the need for follow-on traditional construction submittals after the final
design is approved.

[ The Contractor is required to submit proprietary information to describe
the construction submittal information in the design documents for all
products, materials, and systems submittals listed below:

[ a. All building enclosure components.

[ b. All roof components.

[ c. Major mechanical and electrical equipment such as [chillers] [,
transformers,][generators,][and] | .

[ d. Interior finishes.

fel 1
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NOTE: If the Governnment needs to review all
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construction submittal selections during the design
of the project, choose the follow ng bracketed
sentence and del ete the above bracketed |ist of
specific products, materials, and systenms. In
addition, if the Editor chooses to review all itens
bel ow, delete the duplicated submttals Reserved for
Governnent surveillance listed in RFP Part 2,

Section 01 33 00.05 20, CONSTRUCTI ON SUBM TTAL
PROCEDURES. However, do not del ete Gover nnment
surveillance construction submttals for dealing

wi th Performance Verification, Acceptance Testing,
Speci al | nspections, and Guiding Principles
Validation in Section 01 33 00.05 20.
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[ All products, materials, and systems on the project.

]] Refer to Section 013300.0520 , CONSTRUCTION SUBMITTAL PROCEDURES for
requirements pertaining to Contractor proposed design changes or
variations.

1.8 DESIGN DRAWINGS

Prepare, organize, and present design drawings in accordance with the
requirements of FC 1-300-09N , Navy and Marine Corps Design Procedures.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Confirmw th Project Manager which version of
Aut oCAD shoul d be included in the bracketed option
below.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Submit all CAD files for the final drawings on CD-ROM or DVD disks in
AutoCAD | format. Drawing files must be full files, uncompressed
and unzipped.

1.8.1 Design Drawings Used as Shop Drawings

Design drawings may be prepared more like shop drawings to minimize
construction submittals after final design is approved. If the Contractor
chooses or is required to include the construction submittal information

on the design documents, indicate proprietary information on the design
drawings as necessary to describe the products, materials, or systems that
are to be used on the project. Construction submittal information

included directly in the design drawings must be approved by the DOR. All
design documents must be professionally signed in accordance with

FC 1-300-09N , Navy and Marine Corps Design Procedures.

1.8.2 Drawing Format For Design Drawings Used as Shop Drawings
The Contractor-originated drawings will be used as the basis for the
record drawings. Shop drawings included as design documents must comply
with the same drawing requirements such as drawing form, sheet size,
layering, lettering, and title block used in design drawings.

1.8.3 Identification of Design Drawings Used as Shop Drawings

The Contractor's transmittal letter and submittal register must indicate
which design drawings are being submitted as shop drawings.
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1.8.4 Naval Facilities (NAVFAC) Engineering Command Drawing Numbers

Number the final Contractor-originated design drawings consecutively with
NAVFAC drawing numbers. Determine the total number of sheets required for
the complete set of drawings before requesting the NAVFAC drawing numbers
from the Contracting Officer.

1.8.5 Seals and Signatures on Documents

All final Contractor-originated design drawings must be signed, dated, and

bear the seal of the registered architect or the registered engineer of

the respective discipline in accordance with FC 1-300-09N . This seal must
be the seal of the Designer of Record for that drawing, and who is

professionally registered for work in that discipline. A principal or

authorized licensed or certified employee must electronically sign and

date final drawings and cover sheet, in accordance with FC 1-300-09N . The
design drawing coversheets must be sealed and signed by the lead licensed

architect or engineer of the project design team. Indicate the

Contractor's company name and address on the drawing coversheets of each

design submittal. Application of the electronic seal and signature

accepts responsibility for the work shown thereon.

1.8.6 Units of Measure

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: In accordance with Mlitary Standard 3007,
t he PM must docunent the decision and reasons that
English Inch-Pound units of neasure are to be used
on the project, instead of netric.

* *kkkkk *% *kkkkk *kkkkk *% *kkkkk *% *kkkkk *kkkk

Utilize [ Metric] [ English Inch-Pound] units of measure on the design
documents

[1.9 BUILDING INFORMATION MANAGEMENT/MODELING (BIM)

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include BIMsubmttals in accordance with FC
1-300-09N. Applicable DB projects awarded on or
after Cctober 1, 2015 nust include BIMsubnmttals.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Include BIM submittals as required by and complying with FC 1-300-09N
a. BIM Project Execution Plan (PxP)
b. Design Model
c. Visual Review Report
d. Clash Detection Report
e. Record Model (With Record Documents)
]1.10 SPECIFICATIONS

Provide a Contractor-originated design specification that in conjunction
with the drawings, demonstrates compliance with requirements of the RFP.
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The specified products, materials, systems, and equipment that are
approved by the DOR; submitted to the Government by the Contractor; and
reviewed by the Contracting Officer must be used to construct the

project. UFGS sections contained in RFP Part 2 become a part of the
Contractor-originated Division 01 specification without modification.
Specification Sections contained in RFP Part 5 become a part of the
Contractor-originated specification without modification.

1.10.1 Specifications Components and Format

The Contractor must prepare design specifications that include a UFGS
specification for each product, material, or system on the project. If

the Contractor chooses or is required above to combine design and
construction submittal information on the design documents, provide a UFGS
specification and also proprietary information such as catalog cuts and
manufacturers data that demonstrates compliance with the RFP. Organize
the specifications using Construction Specification Institute (CSI)

Masterformat " unless the Contracting Officer requires a Uniformat
organization. Navy's use of system specifications takes precedence over
CSI Masterformat component breakdown and related component
specifications. Provide project specifications to include the following:

a. Provide the specification cover sheet with the professional seal and
signature of the lead licensed architect or engineer of the project
design team. Indicate the Contractor's company name and address on
the specification coversheet.

b. Table of contents for entire specification.
c. Individual UFGS specification sections for each product, material, and

system required by the RFP. Edit UFGS sections in accordance with RFP
Part 4, PTS Section Z-10, Design Submittals.

o

. If proprietary information is provided or required, include a
coversheets for the product, material, or system information that is
being proprietarily specified. This information is to follow the
related UFGS specification.

@

. If proprietary information is provided or required, include
highlighted and annotated Catalog Cuts, Manufacturer's Product Data,
Tests, Certificates, Manufactures information and letters for each
product, material, or system that is being proprietary specified.

—h

Coordinated submittal register for all products, materials and systems
with each design submittal. Provide a cumulative register that
identifies the design and construction submittals required by each
design package along with previous design submittals. The DOR must
assist in developing the submittal register by determining which
submittal items are required to be approved by the DOR. Complete all
fields in the final submittal register in order to obtain Government
approval of the final design. Submittal register to include separate
but simultaneous delivery and approval of design or data required to

fulfill sustainability requirements by Section 01 33 29.05 20

SUSTAINABILITY REPORTING FOR DESIGN-BUILD.
1.10.2 Specifications Section Source Priority

Choose UFGS sections that describe the products, materials, and systems
that are used on the project. Use current UFGS sections that are
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available on the Whole Building Design Guide website (available at this
website: http://www.whbdg.org/ffc/dod ) and give priority to the Unified
Tri-Service UFGS sections (no spec number suffix) and UFGS that are
prepared by NAVFAC (.00 20 suffix). Only use a UFGS section prepared by
another DoD Component (.00 10, and .00 30 suffix), if an applicable NAVFAC
prepared specification section does not exist. Do not use Army (.00 10
suffix) and NASA (.00 40 suffix) electrical and mechanical

specifications. If no applicable UFGS technical specification exists to

meet your project requirements, consult with the NAVFAC Component for
guidance and create a new UFGS specification in accordance with UFC
1-300-02, Unified Facilities Guide Specifications (UFGS) Format Standard.

1.10.3 Fire Protection Specifications

Specifications pertaining to spray-applied fire proofing and fire

stopping, exterior fire alarm reporting systems, interior fire alarm and
detection systems, and fire suppression systems, including fire pumps and
standpipe systems must be either prepared by, or reviewed and approved by
the Fire Protection DOR.

1.10.4 Identification of Manufacturer's Product Data Used with
Specifications

Provide complete and legible catalog cut sheets, product data,

installation instructions, operation and maintenance instructions,
warranty, and certifications for products and equipment for which final
material and equipment choices have been made. Indicate, by prominent
notation, each product that is being submitted including optional
manufacturer's features, and indicate where the product data shows
compliance with the RFP.

Coordinate with Section 01 78 24.00 20 FACILITY ELECTRONIC OPERATION AND
MAINTENANCE SUPPORT INFORMATION (eOMSI) for Contractor's eOMSI
responsibilities.

1.105 Specification Software

Submit the final specification source files in Specsintact.

1.11 BASIS OF DESIGN

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Choose bracketed itemif a Concept Design
Wor kshop is specified in Section 01 31 19.05 20 POST
AWARD MEETI NGS.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

Prepare, organize, and present basis of design in accordance with the
requirements of FC 1-300-09N . The basis of design must be a presentation
of facts[ at the Concept Design Workshop] to demonstrate the concept of

the project is fully understood and the design is based on sound

engineering principles. Provide design analyses for each discipline and

include the following:

a. Basis of design that includes:

(1) An introductory description of the project concepts that addresses
the salient points of the design;
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(2) An orderly and comprehensive documentation of criteria and
rationale for system selection; and

(3) The identification of any necessary licenses and permits that are
anticipated to be required as a part of the design or construction
process. [The "Permits Record of Decision" (PROD) form provided
must be used for recording permits.]

b. Code and criteria search must identify all applicable codes and
criteria and highlight specific requirements within these codes and
criteria for critical issues in the facility design.

c. Calculations as specified and as needed to support this design.

d. Sustainability Notebook : Analysis and calculations relative to
sustainable design requirements. Refer to Section 013329.0520 ,
SUSTAINABILITY REPORTING FOR DESIGN-BUILD and  FC 1-300-09N  for
requirements.

@

. Completed Draft and Final High Performance and Sustainable Building
(HPSB) Checklist, also known as the NAVFAC Sustainable and Energy Data
Record Card (NSEDRC). Template can be found at:
http://www.wbdg.org/ffc/navy-navfac/sustainable-development-program/required-tracking

f. Provide an exterior enclosure vapor pressure analysis, hygrothermal
analysis, and written/graphic descriptions for each unique wall and
roof assembly used as part of exterior enclosure barriers.

g. Section titled "Antiterrorism" that documents the antiterrorism
features

h. Fall Protection Analysis

i. Draft and Interim DD Form 1354 that document the real property assets
of the project. Refer to RECORD DOCUMENTS paragraphs in this section
for requirements.

j. eOMSI Facility Data Workbook (FDW)

k. BIM PxP

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include this bracketed option for Navy

proj ects when reconmended by safety or industria
hygi eni st personnel. Al so include this bracketed
option when nishap data for sinmlar facilities,
processes, or job tasks indicate significant
potential for work-rel ated muscul oskel etal injuries.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

[ I. Ergonomic Analysis

] m. Section titled "Cybersecurity" that documents the cybersecurity design
and construction of facility-related control system requirements.

1.11.1 Basis of Design Format

The basis of design for each design discipline must include a cover page
indicating the project title and locations, contract number, table of
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contents, tabbed separations for quick reference, and bound in separate
volumes for each design discipline.

1.11.2 Design Calculations

Place the signature and seal of the designer responsible for the work on
the cover page of the calculations for the respective design discipline.

[1.11.3 Historic Preservation and Planning Commission Submission

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Initiate discussions early in the RFP
devel opnent process, with the State Historical
Preservation O ficer or National Capital Planning
Conmi ssion if the project has historical
significance or is located in the Washi ngton DC
Capital area. Ensure RFP states design inpact of
hi storical or planning requirenments in RFP PART 3,
PRQIECT PROGRAM Chapter 2, APPROPRI ATE DESI GN.

* *kkkkk *% *kkkkk *% *% *kkkkk *% *%

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Choose the first bracketed paragraph for
nodi fications to an existing facility or new
building that will affect a historical facility.
Choose t he second bracketed paragraph for buildings
in the Washi ngton DC area subject to the National
Capital Pl anning Comi ssion and the Conmi ssion of
Fine Arts.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Prepare the presentation materials required to obtain approval from the

Historic Preservation and Planning Commissions having jurisdiction over

the site location. The submission of the materials to the agencies will

be accomplished by the Government.[ Consult with the NAVFAC Region

Historic Preservation Officer and prepare a submittal in accordance with

the 36 CFR 800.11, DOCUMENT STANDARDS.][ Consult with the Planner in the
Base Development Department of NAVFAC Washington. The Planner will advise
the contractor on the specific requirements and prospective timetable of

the submission. The submission will address the National Capital Planning
Commission (NCPC), the Commission of Fine Arts, and the State Historic
Preservation Officer (SHPO) requirements. Refer to FC 1-300-09N for
specific submittal requirements.] The Contractor is responsible for

preparing the submittal package, presenting the project in public meeting,

if called upon by the Government; and to modify the submittal and contract
documents to incorporate the comments of the agencies having jurisdiction

to obtain project approval.

I 1114 Fall Protection Analysis

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

NOTE: Fall protection information and gui dance for

Navy projects can be found in the Navy Fall

Protection Guide for Ashore Facilities, dated My

2015 at the followi ng web |ink:
http://www.public.navy.mil/navsafecen/Documents/OSH/FP/FALL_PROTECTION_GUIDE_MAY _15.pc

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk
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NOTE: The following fall hazards submttal

par agraph applies to all buildings and is further
defined in the requirenents paragraph of Section
01 35 26.05 20, GOVERNMENT SAFETY REQUI REMENTS FOR
DESIGN-BUILD.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *%

*% *kkkk

Eliminate fall hazards in the facility or if not feasible provide control

measures to protect personnel conducting maintenance work after completion

of the project. Identify fall hazards in the Basis of Design with the

Design Development and Prefinal submittals. The analysis must describe

how fall hazards are considered, eliminated, prevented or controlled to

prevent maintenance personnel from exposure to fall hazards while

performing work at heights. Refer to RFP Part 2, Section 01 35 26.05 20

GOVERNMENT SAFETY REQUIREMENTS FOR DESIGN-BUILD for fall hazard protection
requirements.

I 1.11.5 Ergonomic Basis of Design

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include this bracketed option for Navy

proj ects when reconmended by safety or industrial
hygi eni st personnel. Al so include this bracketed
option when nishap data for sinmlar facilities,
processes, or job tasks indicate significant
potential for work-rel ated muscul oskel etal injuries.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Coordi nate inclusion of the follow ng
bracketed subnittal paragraph with the requirenents
paragraph in Section 01 35 26.05 20, GOVERNVENT
SAFETY REQUI REMENTS FOR DESI GN-BUI LD and the BASI S
OF DESI GN par agraph of this section.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

Facilities, processes, and job tasks must be designed to reduce or

eliminate work-related musculoskeletal (WMSD) injuries and risk factors in

the workplace. Identify ergonomic design considerations in the basis of

design with the Design Development and Prefinal submittals. The Basis of

Design shall include a comprehensive ergonomic risk analysis of WMSD

factors. Refer to RFP Part 2, Section 013526.0520 , GOVERNMENT SAFETY
REQUIREMENTS FOR DESIGN-BUILD for ergonomic protection requirements.

]1.11.6 Cybersecurity Basis of Design

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Confirmthat the assigned i npact |evel rating
was determ ned by the System Omer and Aut hori zi ng
Oficial with assistance fromthe control system
designer if necessary and accepted by the

Aut hori zing O ficial.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

Provide a single submittal indicating criteria and describe requirements

for integrating cybersecurity in the design and construction of the

facility-related control systems in accordance with UFC 4-010-06 . The
basis of design must describe specific guidance for control systems with

the assigned Confidentiality, Integrity and Availability (C-1-A) impact
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ratings and shall list the security controls with recommendations and
justifications for future tailoring of the security control set.

[1.12 PROJECT RENDERING

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the follow ng paragraph for projects that

require the Contractor to provide the rendering.
kkkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkhkkkhhkhkkkkkhkhkkkkkhkhkkkkkhkhkx

Provide a full color photo-realistic architectural rendering of the
primary facade or facades of the facility. Depict the final, approved
facility design and accurately illustrate the proposed final constructed
facility including but not limited to, massing, fenestration pattern,
material selections, colors, textures, landscaping, paving, and to the
extent directed - the surrounding context.

Renderings created using traditional casein painted techniques or computer
generated renderings are acceptable. Develop computer generated
renderings using a current rendering engine suitable to produce
photo-realistic images. Renderings created solely in BIM or CAD authoring
software are not acceptable.

Renderings must include realistic advanced lighting characteristics
(natural and synthetic) and true ambient lighting and shading
characteristics. Provide images that are sharp in detail and resolution
through proper anti-aliasing techniques. Material maps must be comprised
of advanced techniques and practices to ensure materials are an exact
representation of the facility product/finish selections.

1.12.1 Preliminary Rendering Planning

Provide planning PDF drawings of the facility to exhibit the proposed
rendering appearance. Submit not less than 3 alternative views for review
and approval to determine the most advantageous view. The Preliminary
rendering submittal must display the following characteristics of the

final rendering;

a. Selection of primary facade(s)
b. Point of view (aerial, eye-level, elevated, etc.)
c. Close-up or wide angle
d. Extent of surrounding context
Adjust view and resubmit if an alternative to the submitted views is
required for the rendering planning approval. Submit rendering planning
submittal during the Preliminary Design Submittal.

1.12.2 Prefinal Rendering
Submit [three (3)] | hard copies of the prefinal rendering to
indicate compliance with planning decisions, establish level of detail and
rendering elements to be employed such as people, cars, vegetation/trees.
Indicate proposed colors, textures, foreground and background. Use
processes and printing equipment that will be used on the final

rendering. Submit Prefinal rendering submittal for approval with the
Prefinal Design Submittal.
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1123 Final Rendering

Provide the final rendering submission that complies with the following
requirements:

a. The rendering must be a full vignette and fully developed.
Approximate finished size must be a minimum of 610 by 760mm 24 by 30
inches witha 406 by 508mm 16 by 20 inches minimum inside mat
dimension.[ Provide reduced size rendering(s) with a minimum finished
size of 254 by 304mm 10 by 12 inches and a minimum 203 by 254mm 8 by
10 inches inside mat dimension.]

b. Provide final original color rendering, [two] | full size [, and
[two][ | reduced size] high resolution reproductions of the
original rendering, and [two]] sets of the digital master images
on DVD media. Original and reproductions must be mounted on acid free
heavy illustration board and double-matted with complimentary colored,
acid free mat boards. Frame rendering(s) with contemporary polished
metal frames and single strength, non-glare glass. Print the Project
name, location, Architect/Engineer firm's name on the matting. On the
back of the renderings and reproductions, indicated the project name,
the location, the contract number, and the date of reproduction.

c. Match the exterior color scheme approved for the facility.

o

. Provide photo-realistic quality rendering elements such as people,
cars, vegetation/trees, etc.

@

. Provide digitally reproductions of the rendering using a minimum 600
dpi resolution for print reproduction on 609 by 914mm 24 by 36 inch
stock with no loss of fidelity, quality or detail from the master
image.

—h

Provide each set of digital master images in both TIF and JPEG
formats. Save JPEG images using the highest quality setting (minimum
compression). Provide the following as a minimum;

(1) One set including the unit insignia(s) for the tenant activity,
the service insignia (Navy, Marine Corps, Army, or Air Force), the
name of the facility, name of installation, and the names of the
contractor and design professional.

(2) One set including the image only, without any identifying
information other than that which may be depicted as a part of the
building signage within the rendering.

g. Submit the final rendering for approval 30 days after the Final Design
Submittal approval. Ship the rendering, the digital copies and the
digital files in resilient packaging to ensure damage free delivery.

Deliver to: |
I 1.13 FACILITY RECOGNITION PLAQUE

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include this plaque requirenment for new
peopl e oriented/ people occupied MCONV M LCOM
facilities such as; BEQ Adm nistration, Child Care
Centers, Fitness Centers, and other appropriate
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Il andmark or unique facilities. Confirmthe decision
to use this plagque with the Project Manager. |f
this requirement is utilized, assure that submttal
is retained in this section.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

Provide a facility recognition plaque for this facility in accordance with
FC 1-300-09N , Navy and Marine Corps Design Procedures.

]11.14 RECORD DOCUMENTS
1.14.1 Record Drawings

The as-built modifications must be accomplished by electronic drafting

methods on the Contractor-originated. DWG design drawings to create a

complete set of record drawings. [In addition to the requirements of FAC

5252.236-9310, RECORD DRAWINGS, survey the horizontal and vertical

location of all provided underground utilities to within 30 mm 0.1 feet
relative to the station datum. All pipe utilities must be surveyed at

each fitting and every 30.5m 100 LF of runlength. Electrical and
communication duct bank, direct buried conduit, and direct buried

conductor must be surveyed every 30.5m 100 LF | and at each change
of direction. Record locations and elevations on the Record Drawings.]

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Confirmwi th the Project Manager which
electronic format is used for Record Draw ngs.
used by the Activity, add the requirement for . T
in the second paragraph bel ow

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

| f
I F

a. For each record drawing, provide CAD drawing identical to signed
Contractor-originated PDF drawing, that incorporates modifications to
the as-built conditions. In addition, copy initials and dates from
the Contracting Officer approved .PDF documents to the title block of
the record CAD.DWG drawings. The RFP reference or definitive drawings
are not required for inclusion in the record set of drawings.

b. After all as-built conditions are recorded on the CAD.DWG files,
produce a PDF [and .TIF] file of each individual record drawing in
conformance with FC 1-300-09N . Electronic signatures are not required
on record drawings.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Choose the foll owi ng paragraph if photo
docunentation is required in Section 01 45 00.05 20,
DESI GN AND CONSTRUCTI ON QUALI TY CONTROL.

* *kkkkk *% *kkkkk *% *% * *%

c. Provide a searchable electronic copy of the photo documentation used
in the QC Daily Reports. Refer to Section 014500.0520 , DESIGN AND
CONSTRUCTION QUALITY CONTROL.

1.14.2 Source Documents
Provide the specifications, basis of design, reports, surveys, record

model, calculations, and any other contracted documents on the CD-ROM or
DVD disk with the record drawings.
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[1.14.3 DD Form 1354

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Choose these paragraphs requiring the
Contractor/ Designer of Record to prepare a Draft
and InterimDD Form 1354 for all new construction,
denolition, and any capital inprovenents such as
construction on an existing facility that adds new
parts, itens, or systens that are not mai ntenance or
repair.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

Prepare a Draft and Interim DD Form 1354, TRANSFER AND ACCEPTANCE OF
MILITARY REAL PROPERTY, in accordance with UFC 1-300-08 . Coordinate the
identification of quantities of appropriate asset construction categories

with the Contracting Officer and the RPAO.

a. The Government will provide the Initial Draft DD Form 1354, Transfer
and Acceptance of Military Real Property filled in with the
appropriate Real Property Unique Identifiers (RPUID) and related
construction Category Codes to summarize the designed real property
assets that apply to this contract. Modify and include any necessary
changes to the DD Form 1354 when meeting with the Contracting Officer
and the Real Property Accounting Officer during the Pre Construction
Meeting and the Project Closeout Meetings. The Contractor must
provide the Interim DD Form 1354 that uses the appropriate division of
the RPUIDs/ Category Codes to represent the final constructed facility
and include all associated cost.

(1) Coordinate the Contractor's Price and Payment structure with the
structure of the RPUIDs/ Category Codes.

(2) Divide detailed asset breakdown into the RPUIDs and related
construction Category Codes and populate associated costs which
represent all aspects of the work. Where assets diverge into
multiple RPUID/Category Codes, divide the asset and provide the
proportion of the assets in each RPUID/ Category Code. Assets and
related RPUID/ Category Codes may be modified by the Contracting
Officer as necessary during course of the work.

(3) Coordinate identification and proportion of these assets with the
Government Real Property Accounting Officer.

(4) Cost data accumulated under this section are required in the
preparation of DD Form 1354.

b. After award of the contract but prior to commencement of any work,
meet with the Contracting Officer to discuss and develop a clear
understanding relative to the administration of the Draft and Interim
DD Form 1354 Submittal.

c. Draft DD Form 1354. DOR must determine quantities of applicable real
property assets broken out by construction categories and submit a
"Draft DD Form 1354" for Government approval as a part of the Basis of
Design included with the Prefinal Design submittal. "Draft DD Form
1354" must include all quantities and units of measure, but does not
require cost breakdown. The Real Property Accountable Officer (RPAO)
will provide the first draft of the DD1354 to the contractor with
RPUIDs and CCNS on it.
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d. Interim DD Form 1354. Coordinate with the DOR and update the Draft DD
Form 1354 submission to include any additional assets, improvements,
or alterations that occurred during construction. Use the Draft DD

Form 1354 and the Section 01 2000.0520 , PRICE AND PAYMENT PROCEDURES

to identify costs. Submit Interim DD Form 1354 to the Government for

approval 30 days prior to the Beneficial Occupancy Date (BOD). Attach
completed NAVFAC High Performance and Sustainable Building (HPSB)
Checklist to DD1354, in accordance with Section 01 33 29.05 20
SUSTAINABILITY REPORTING FOR DESIGN-BUILD. If modifications to the
Interim DD Form 1354 are required by the Government, the corrected

version must be submitted prior to the BOD.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Do not use the follow ng bracketed option for
Navy projects. Include the follow ng bracketed

par agraph for projects being acconplished for

non- Navy DCOD Conponents.

* *kkkkk *% *kkkkk *% * * *% * *% *kkkkk *kkkk

[ Submit the completed Checklist for Form DD1354 of Government-Furnished and
Contractor-Furnished/Contractor Installed items. Attach this list to the
Interim DD Form 1354. Instructions for completing the form and a blank
checklist may be obtained from UFC 1-300-08

] Coordinate with Section 012000.0520 , PRICE AND PAYMENT PROCEDURES for

construction categories and associated category codes. The Contractor's
Schedule of Prices must allocate the total cost of construction to the
appropriate category codes.

When documenting demolition work, the DD Form 1354 must list the
guantitative data associated with this work as a negative value to show
the cost should be deleted from the Navy asset data store. Coordinate
with the Installation Real Property POC to assist in determining the
negative value for demolition work.

There are two ways to account for the demolition portion of the project
and to document the reduction of real property: (1) attach an
Authorization for Demolition form 18 (Service-specific) to the DD Form
1354 to document category codes and quantities of demolished real
property. These should be listed separately from constructed/transferred
item numbers; or, (2) indicate, as additional DD Form 1354 item numbers,
all demolished real property facility numbers and category codes using
negative numbers (shown in parenthesis) for units of measure, and in block
18 indicate N/A for costs. Disposal cost within the footprint of the

project is added into total construction cost of new facility prompting

the demolition.

11.14.4 Record Model

Provide Record Model in accordance with FC 1-300-09N
PART 2 PRODUCTS
[21 CONSOLIDATED RFP DOCUMENTS

Within [four weeks][ ] after contract award, provide [three][ ]

electronic and hard copies of consolidated RFP documents incorporating the
Contractor's Proposal and all RFP amendments and revisions that are
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contained in the contract award. Identify the changes to the RFP with the
"Red-lining" or "Track Changes" feature of Specsintact or MS Word to
highlight the pre-award modifications to the contract. Identify the
amendment source at each addition and deletion by annotation, such as
footnote or reference in parenthesis.

]12.2 DESIGN SUBMITTALS

Complete the Contractor-originated design submittals as defined by this
contract, and coordinate with the approved design network analysis
schedule.

Refer to Section 013329.0520 , SUSTAINABILITY REPORTING FOR DESIGN-BUILD
for sustainable design submittals.

221 Design Submittal Packages

The Government prefers to review for Quality Assurance (QA) as few
submittal packages as possible. Site and Building Design Submittal
Packages are required, however Critical Path Design Submittals are
acceptable if they are substantiated as having an impact to the critical
path in the Government approved Network Analysis Schedule. A Critical
Path submittal must include all design analyses, drawings, specifications
and product data required to fully describe the project element for
Government review.

Examples of project elements that may be submitted as Critical Path Design
Submittal Packages are: Master Plan Design, Demolition Design, Foundation
Design, Structural Design, Building Enclosure Design, Remaining Work
Design, Furniture/Equipment Design, long lead items, or any other
construction activity or project element that can be organized into a

submittal package that can be reviewed and approved by the Government
without being contingent upon subsequent design submittals.

2211 Site Design

The Site Design typically includes the following components:

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Use Master Site Plan when multiple buildings
or large-scale site devel opment is required.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use Denplition for |large denolition projects
or renovation/ noderni zation projects that wll

i ncl ude | ead paint/asbestos or other

hazar dous/ cont ami nated naterial renoval.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[ a. Master Site Plan
[ b. Demolition
] c. Site work [including Environmental]

d. Geotechnical
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2212 Building Design

The Building Design typically includes the following components:

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The Furniture/Equi pnent design by the
Contractor requires the Project Manager to arrange

t he proper funding source to allow the Contractor to
pur chase from GSA

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

a. Foundation
b. Structural
c. Building Enclosures
d. Remaining Work
e. Furniture/Equipment
2.2.2 Required Design Submittals
Provide the following Design Submittal packages. Provide comprehensive,
multi-discipline design packages that include design documentation for
project elements, fully developed to the design stage indicated, and in

accordance with FC 1-300-09N , except where specified otherwise.

[ a. Concept Design [presented at Concept Design Workshop]

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Choose and edit bracketed options if an
interimor a special submittal procedure is required
before final. Verify with Governnent project
manager what submittals are desired.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

b. Design Development [in-progress,][over the shoulder review,] -
Government Progress QA. [21] | calendar day Government review
time.

[ c. Prefinal (100 percent) Design - Government Progress QA. [21]|
calendar day Government review time.

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Choose the bracketed option for Final Design
review time when the contract requires Governnment
approval of subnittals before construction can
begin. Coordinate this requirenent with paragraph
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of

this section.
*kkkkkkkkkkkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhiiird

d. Final Design - Government QA.[ [21] ] calendar day Government
review time for submittals requiring Government approval prior to
construction.]
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2.2.3 Critical Path Design Submittals

Provide Critical Path Design Submittals that include design documents for
the project elements involved. Include and provide full documentation
that would normally have been provided in earlier submittal stages, such
as Design Development Phase.

[ a. 100 percent (Prefinal) Design - Government Progress QA. [21]] |
calendar day Government review time.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Choose the bracketed option for Final Design
review time when the contract requires Governnment
approval of subnittals before construction can
begin. Coordinate this requirenent wth paragraph
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of
this section.

* *kkkkk *% *kkkkk *% *kkkkk *% *%

*% *% *kkkkk *%

b. Final Design - Government QA.[ [21] | calendar day Government
review time for submittals requiring Government approval prior to

construction.]

2.2.4 Review Copies of Design Submittal Packages

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Add ot her addressees as directed by the
Proj ect Manager.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

a. Provide bound copies of each design submittal package for review to
the following reviewers. Addresses for mailing will be furnished at
the PAK meeting.

(1) [8] | paper copies to the NAVFAC component and [1]]
electronic copies of the Final submittals.

[ 2 2] | paper copies to the [Activity claimant].

I (3) [8] | paper copies to the Activity Public Works Officer (PWO)
and [1]| | electronic copies of the Final submittals.

] b. Provide the same quantities of copies for resubmittals, as required
for each design submittal.

2.25 Design Submittal Review Schedule

Use the time frames for Government submittal review identified in the
RFP. For construction scheduling purposes add additional time to the
identified minimum review time periods to allow for the following
scheduling conditions:

(1) Submittals received after noon will be logged in on the following
business day.

(2) Federal holidays, including the period between Christmas and New
Year's Day, will be considered non-working days for Government
personnel in reviewing design submittals and attending design
related meetings.

SECTION 01 33 10.05 20 Page 27



(3) Postpone delivery if Government personnel to receive the submittal
are unavailable. Assure in advance of the submittal delivery it
can be received.

(4) Postpone delivery when heightened security restricts access to the
Base. Coordinate heightened security requirements in advance with
the CM.

(5) Period of review for a resubmittal is the same as the initial
submittal. Review time for resubmittals caused by
non-conformance, do not result in a change in contract duration or
cost.

2.2.6 Distribution of Approved Final Design Drawings and Specification to
Government Representatives

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Edit the |ist of Government Representatives to
recei ve final design docunent copies for use during
construction. Add nanme, address, and phone nunber
of each required Representative bel ow and |ist other
Representatives as directed by the Project Manager.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Submit within 14 calendar days of receiving the Government Approved Final
Design Documents, which includes any Critical Path Final Design Document
Packages, electronic and hardcopy(s) of these final documents to
Government representatives for use during the construction of the

project. If Critical Path Submittal Packages are used, provide

coversheets and index to identify each sheet and how this Critical Path
Submittal Package fits into the overall project. Provide the number and

type of copies of the final design documents to the following Government
representative:

a. [Two] | electronic [and [two] | hard] copy(s) to the
Project Manager (name, address, and phone number)

O

. [Two] | electronic [and [two] | hard] copy(s) to the
Design Manager

(g

. [One] | electronic [and [one] | | hard] copy(s) to the
Construction Manager

o

. [One] | electronic [and [one] | hard] copy(s) to the
Contracting Officer

@

. [One] | electronic [and [one] | hard] copy(s) to the
Public Works Officer

2.3 IDENTIFICATION OF DESIGN SUBMITTALS

Provide a title sheet to clearly identify each submittal, the completion

status, and the date. The title sheet must use the standard format

indicated in the FC 1-300-09N for title sheets. The title sheet must be
unique to a particular design submittal. Submit the project title sheet

with design status and date for the design submittals.
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2.3.1 Critical Path Submittal Title Sheet

Identify Critical Path submittals as such and include a title sheet
indicating the type of critical path submittal, the level of completion of
the individual drawings, and which drawings are approved for construction.

2.3.2 Construction Document Validation

All CAD design documents used to construct the facility must bear a

visible and legible AutoCAD generated plotstamp in the lower right-hand
margin of each drawing. The plotstamp information on the jobsite
construction documents must match the plotstamp information contained on
the following development stages of the design documents:

a. The Final Critical Path Submittal or the Final Design Submittal
professionally signed by the DOR and submitted for Government approval.

b. The Final Critical Path Submittal or the Final Design Submittal
drawings that have been approved by the Government. This development
stage may be combined with "c." below, if issued at the same time.

c. The Final Critical Path or Final Design drawings that have been
included in the contract by modification.

d. The Final Critical Path or Final Design drawings which include
subsequent revisions to the design documents that have been included
in the contract by modifications.

Issue new drawings for construction which bear the current plotstamp once

a new development stage of the design documents has been accomplished.
Design documents which do not bear a plotstamp that matches the
corresponding plotstamp exhibited on the design documents described above,
are not allowed to be used for the construction of the project. The

plotstamp must bear the date and time of the plot, at a minimum. Maintain

a plotstamp record at the jobsite that lists the applicable plotstamp

information for each drawing through each stage of development described
above.

PART 3 EXECUTION
3.1 CONTRACTOR'S RESOLUTION OF COMMENTS

Provide written responses to all written comments by the Government.
Resubmittal of an unacceptable design submittal must be a complete package
that includes all the required, specified components of that design

submittal. When required by the Government, Contractor resubmittal of
design package, due to nonconformance to the contract, is not a delay in

the contract.

3.2 DESIGN CHANGE AND VARIATIONS

A design change is when the design is revised from what was reviewed by

the Government during any phase of the design process prior to Government

approval of the Final Design. A variation is any portion of the design

that differs from the requirements of the solicitation, accepted proposal,

or final design after Government approval of the Final Design. Design

changes and variations require Government approval and only variations

that are advantageous to the Government will be considered. Refer to

Section 013300.0520 , CONSTRUCTION SUBMITTAL PROCEDURES for further
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explanation and requirements of design change and variation.

The Contractor must immediately notify the Government of all potential
design changes and variations via a Request for Information (RFI) to the
Contracting Officer. Design changes or variations that the Contractor
asserts will require a contract modification to adjust the cost/price or
schedule are not allowed to be incorporated in the design during any phase
of the design process without prior documented approval from the
Contracting Officer. Contractors will not receive compensation for any
unauthorized design changes or variations which have been included in the
Government approved Final Design. Include the following information in
the design change and variation RFls:

a. Indicate the RFP Parts, sections, and paragraphs affected by this
design change or variation,

b. The scope of work of the design change or variation,
c. The reason for the proposed change,
d. Explanations of how the variation is advantageous to the Government.

d. Indicate which upcoming design submittal will be affected by the
subject design change,

e. Explanation of contract cost/price and schedule impacts or provide an
affirmative statement indicating that the design change or variation
will not have an impact on the contract cost/price or schedule.

f. Coordination measures proposed to incorporate the design change or

variation into the construction.

g. Upon request by the Contracting Officer, submit a cost proposal
prepared using the Uniformat Work Breakdown Structure for all design
changes and variations that have cost or schedule impacts. Submit a
proposal that provides cost breakdown of each Uniformat system or
subsystem that is applicable to the design change or variation.
Utilize the units of measure indicated in the Uniformat Structure at
the NAVFAC DB RFP website, http://mww.wbdg.org/ndbm/uniformat.php

3.3 THE CONTRACT AND ORDER OF PRECEDENCE
3.31 Contract Components

The contract consists of the solicitation, the approved proposal, and the
final design.

3.3.2 Order of Precedence
In the event of conflict or inconsistency between any of the below
described portions of the conformed contract, precedence must be given in

the following order:

a. Any portions of the proposal or final design that exceed the
requirements of the solicitation.

(1) Any portion of the proposal that exceeds the final design.

(2) Any portion of the final design that exceeds the proposal.
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(3) Where portions within either the proposal or the final design
conflict, the portion that most exceeds the requirements of the
solicitation has precedence.

b. The requirements of the solicitation, in descending order of
precedence:

(1) Standard Form 1442, Price Schedule, and Davis Bacon Wage Rates.
(2) Part 1 - Contract Clauses.

(3) Part 2 - General Requirements.

(4) Part 3 - Project Program Requirements.

(5) Part 6 - Attachments (excluding Concept Drawings)

(6) Part 5 - Prescriptive Specifications exclusive of performance
specifications.

(7) Part 4 - Performance Specifications exclusive of prescriptive
specifications.

(8) Part 6 - Attachments (Concept Drawings).

c. Within Part 3 - Project Program Requirements Section 5.0 ROOM
REQUIREMENTS provides detailed requirements on a room by room basis
that further defines requirements that are in addition to the
ENGINEERING SYSTEMS REQUIREMENTS SECTION.

3.3.2.1 Government Review or Approval

Government review or approval of any portion of the proposal or final

design does not relieve the Contractor from responsibility for errors or

omissions with respect thereto.

-- End of Section --
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